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INVITATION FOR BIDS 

TENDER NOTICE NO.02-2024 
 

Sealed tenders, based on ITEM RATE are hereby invited for the work mentioned below from the contractors/firms registered with 

Pakistan Engineering Council in relevant Category for the current financial year.  

Date of Receiving and Opening: 15-03-2024 
Receiving Time 11:00AM 

Opening Time 11:30AM 

Sr

# 
Name of work 

Estimated Cost 

(Rs. in Million) 

Bid Security @ of 

2% of Estimated 

Cost (Rs.) 

Tender Fee 

(Rs.) 
Time Limit 

1 
Up-gradation / Construction of Admin Block UAF at 

Sub Campus Toba Tek Singh. ( First Floor) 
52.059 1,041,180/- 1,500/- 04- Months 

Terms & Conditions. 

1. It is an Open Competitive Bidding of Single Stage Two Envelope procedure as per PPRA Rule-2014. 

2. The bid shall be a single package consisting of two separate envelopes, containing separately Technical and Financial 

Proposals. The envelopes shall be marked as “Financial Proposal” and “Technical Proposal” 

3. The Firms intend to participate in bidding must provide following Documents. 

i. Registration Certificate with Federal Board of Revenue. 

ii. Registration Certificate with Punjab Revenue Authority. 

iii. Registration Certificate of Security & Exchange Commission of Pakistan or Register of Firms (where applicable). 

iv. Registration Certificate with Pakistan Engineering Council in relevant Category.  

v. Status of Firm (Sole Proprietorship, Partnership, Company etc) 

vi. Affidavit on Stamp Paper of PKR100/- about Non-Blacklist and Non- Litigation. 

vii. Bank Statement providing necessary information about Firm’s Bank Account. 

viii. List and brief detail of Completed and In-Hand Projects of similar nature.  

ix. List of Name and Designation of Owner/Directors of Firm. 

x. Professional Tax Certificate. 

4. Any shortage of above documents will lead to In-Eligibility and the bidder will be declared as Non-Responsive. 

5. Tender documents can be obtained on payment of prescribed tender fee  into the account No, 11-9 /NBP (NDIA), Agri, 

University Branch through E-Challan issued by the office of Treasure, UAF from the office of the Executive Engineer 

(ECD-P) UAF or free download from the UAF website http://uaf.edu.pk/directorates/dpiv/dpiv_tenders.html and PPRA 

website. 

6. The bid must be dropped in the Tender Box available in the Project Director, (ECD-P) room and not to be handed over to any 

person of the department ECD-P if the bid is sent by in person and through post, the same instructions be passed on the 

courier. 

7. The UAF will not be responsible for any cost any expense incurred by the bidder in connection with the preparation or 

deliver of bids. In case of official holiday on the day of submission, the next day will be treated as closing date. 

8. Conditional tender or tender without bid security @ 2% of tender estimated cost in shape of CDR issued by bank in favor of 

Executive Engineer (ECD-P), UAF will not be entertained. 

 

    -Sd- 

 (Engr. Abdul Mannan) 
Executive Engineer (ECD-P) 

041-9200161-70  

 Emile: ecdp@uaf.edu.pk 

http://uaf.edu.pk/directorates/dpiv/dpiv_tenders.html
mailto:ecdp@uaf.edu.pk
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I-1 

INSTRUCTIONS TO BIDDERS 
(Note: These Instructions to Bidders along with Bid data sheet will not be part of the Contract and will cease to 

have effect once the contract is signed.) 

A.  GENERAL 

IB.1  Scope of Bid 

1.1 The Employer as defined in the Bid data sheet hereinafter called “the Employer” wishes to receive bids 

for the construction and completion of works and remedying any defects therein as described in these 

Bidding Documents, and summarized in the Bid data sheet hereinafter referred to as the “Works”. 

1.2 The successful bidder will be expected to complete the Works within the time specified in Bid Data 

Sheet. 

IB.2 Source of Funds 

2.1 The Employer has applied for/received a loan/credit/scheme from the source (s) indicated in the Bid 

data sheet in Pak Rupees/ various currencies towards the cost of the project specified in the Bid data 

sheet and it is intended that the proceeds of this loan/credit/ scheme will be applied to eligible payments 

under the Contract for which these Bidding Documents are issued. 

IB.3 Eligible Bidders 

3.1        This Invitation for Bids is open to all bidders meeting the following requirements:  

1. Category C-5 or above as Constructor in Pakistan Engineering Council (PEC). 

2. Experienced in construction of buildings in Educational Institutes of similar nature and complexity. 

3. Registration Certificate with Federal Board of Revenue. 

4. Registration Certificate with Punjab Revenue Authority. 

5. Registration Certificate of Security & Exchange Commission of Pakistan or Register of Firms 

(where applicable). 

6. Registration Certificate with Pakistan Engineering Council in relevant Category.  

7. Status of Firm (Sole Proprietorship, Partnership, Company etc) 

8. Affidavit on Stamp Paper of PKR100/- about Non-Blacklist and Non- Litigation. 

9. Bank Statement providing necessary information about Firm’s Bank Account. 

10. List and brief detail of Completed and In-Hand Projects of similar nature.  

11. List of Name and Designation of Owner/Directors of Firm. 

12. Professional Tax Certificate. 

13. A Bidder shall not have a conflict of interest. All Bidders found to have a conflict of interest shall 

be Non-Responsive.  A Bidder may be considered to have a conflict of interest with one or more 

parties in this Bidding process, if they: 

are associated or have been associated, directly or indirectly with a firm or any of its affiliates 

which have been engaged by the Procuring Agency to provide consulting services for the 

preparation of the design and other documents to be used. 

i. have controlling shareholders in common; or  

ii. receive or have received any direct or indirect subsidy from any of them; or  

iii. have the same legal representative for purposes of this Bid; or 

iv. have a relationship with each other, directly or through common third parties, that puts them in a 

position to have access to information about or influence on the Bid of another Bidder, or 

influence the decisions of the Procuring Agency regarding this Bidding process; 

IB.4 One Bid per Bidder 

4.1 Each bidder shall submit only one bid either by himself, or as a partner in a joint venture. A bidder who 

participates in more than one bid (other than alternatives pursuant to Clause IB.16) will be disqualified. 

     No single tender shall include more than one work. A tenderer who wishes to tender for two or more 
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    works shall submit tender for each work, separately. 
 

IB.5 Cost of Bidding 

5.1        The bidders shall bear all costs associated with the preparation and submission of their respective bids 

and the Employer will in no case be responsible or liable for those costs, regardless of the conduct or 

outcome of the bidding process.  The tenderer will not be reimbursed for any costs of any kind, 

whatsoever, incurred in connection with the preparation and submission of his tender. 

5.2 The tenderer shall note that the ultimate responsibility for the quality of work and its conformity with 

 the specifications and drawings rests solely with the successful bidder whose tender is accepted. 

I-2 

IB.6 Site Visit 

6.1 The bidders are advised to visit and examine the Site of Works and its surroundings and obtain for 

themselves on their own responsibility all information that may be necessary for preparing the bid and 

entering into a contract for construction of the Works. All cost in this respect shall be at the bidder’s 

own expense. 

6.2 The bidders and any of their personnel or agents will be granted permission by the Employer to enter 

upon his premises and lands for the purpose of such inspection, but only upon the express condition that 

the bidders, their personnel and agents, will release and indemnify the Employer, his personnel and 

agents from and against all liability in respect thereof and will be responsible for death or personal 

injury, loss of or damage to property and any other loss, damage, costs and expenses incurred as a result 

of such inspection. 

6.3 The tenderer shall at his own expense, inspect and examine the site and surroundings and obtain for 

 himself, on his own responsibility, all information that may be necessary for preparing the tender and 

 entering into contract, and shall determine and satisfy himself by such means as he may consider 

 necessary or desirable as to all matters pertaining to the tender. The tenderer shall also satisfy himself 

 before submitting his tender as to the nature of grounds, hydrological and climatic conditions, the form 

 and nature of the site, the nature and lay out of the terrain, the availability of labour, water, electric 

 power and transportation facilities in the area. The tenderer shall specially investigate into the sources 

 of materials to be used for the works and satisfy himself about the quality and quantities of materials 

 available for the completion of the work and the means of access to the site, the accommodation he 

may  require and, in general, shall himself obtain all necessary information, as to the risks, contingencies 

and  other circumstances which may influence or affect his tender. The Engineer-in-charge shall not assume 

 any responsibility regarding information gathered, interpretation or deduction which the tenderer may 

 arrive at, from the data that may be furnished with the contract documents. 

B. BIDDING DOCUMENTS 

IB.7 Contents of Bidding Documents  

7.1 The Bidding Documents, in addition to invitation for bids, are those stated below and should be read in 

conjunction with any Addenda issued in accordance with Clause IB.9. 

 1. Instructions to Bidders. 

2. Bid data sheet. 

3.         General Conditions of Contract, Part-I (GCC).  

4. Special Conditions of Contract, Part-II(SCC). 

5. Form of Bid & Appendices to Bid, including a Certificate that the bidder is not blacklisted    by 

any Procuring Agency. 

6. Bill of Quantities (Appendix-A to Bid). 

7. Drawings 

 

7.2 The bidders are expected to examine carefully the contents of all the above documents. Failure to 

comply with the requirements of bid submission will be at the Bidder’s own risk. Pursuant to Clause 
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IB.26, bids which are not substantially responsive to the requirements of the Bidding Documents will be 

rejected. 

I-3 

IB.8 Clarification of Bidding Documents 

8.1 Any prospective bidder requiring any clarification (s) in respect of the Bidding Documents may notify 

the Employer in writing at the Employer’s address indicated in the Invitation for Bids. The Employer 

will respond to any request for clarification which he receives prior to the deadline for submission of 

bids. The exact number of days will be mentioned in the Bid Data Sheet keeping in view the time given 

for submission of bids. 

 Copies of the Employer’s response will be forwarded to all purchasers of the Bidding Documents, 

including a description of the enquiry but without identifying its source. 

IB.9 Amendment of Bidding Documents 

9.1 At any time at least three days prior to the deadline for submission of bids,  the Employer may, for any 

reason, whether at his own initiative or in response to a clarification requested by a prospective bidder, 

modify the Bidding Documents by issuing addendum. 

9.2 Any addendum thus issued shall be part of the Bidding Documents pursuant to IB 7.1 hereof and shall 

be communicated in writing to all purchasers of the Bidding Documents, at least three (03) days prior 

to the closing date of submission of the bid. Prospective bidders shall acknowledge receipt of each 

addendum in writing to the Employer. 

9.3 To afford prospective bidders reasonable time in which to take an addendum into account in preparing 

their bids, the Employer may extend the deadline for submission of bids in accordance with Clause 

IB.20 

C. PREPARATION OF BIDS 

IB.10 Language of Bid 

10.1 The bid and all correspondence and documents related to the bid exchanged by a bidder and the 

Employer shall be in the bid language stipulated in the Bid data sheet and Special Conditions of 

Contract. Supporting documents and printed literature furnished by the bidders may be in any other 

language provided the same are accompanied by an accurate translation of the relevant parts in the bid 

language, in which case, for purposes of evaluation of the bid, the translation in bid language shall 

prevail. 

IB.11 Documents Comprising the Bid  

11.1 The Bid shall comprise two envelopes submitted simultaneously, one called the Technical Bid and the 

other the Financial Bid, containing the documents listed in Bid data sheet under the heading of IB 11.1 

A & B respectively.  Both envelopes to be enclosed together in an outer single envelope called the Bid. 

Each bidder shall furnish all the documents as specified in Bid data sheet 11.1 A & B. 

11.2 Bids submitted by a JV shall include a copy of the Joint Venture Agreement entered into by all partners.  

Alternatively, a Letter of Intent to execute a Joint Venture Agreement in the event of a successful bid 

shall be signed by all partners and submitted with the bid, together with a copy of the proposed 

agreement. The role to be played by each partner to be specified therein; and, the concerned partner 

should have the requisite qualification/ experience to successfully execute the assigned task. Bids 

submitted by a joint venture of two (2) or more firms shall also comply with the following 

requirements: 

(a) In case of a successful bid, the Form of JV Agreement shall be signed so as to be legally 

binding on all partners within 7 days of the receipt of letter of acceptance failing which the 

contract and the letter of acceptance shall stand void and redundant.  

(b) One of the joint venture partners shall be nominated as being in charge/ lead partner; and this 

authorization shall be evidenced by submitting a power of attorney signed by legally authorized 

signatories of all the joint venture partners; 

(c) The partner-in-charge/ lead partner shall always be duly authorized to deal with the Employer 

regarding all matters related with and/or incidental to the execution of Works as per the terms 

and Conditions of JV Agreement and in this regard to incur any and all liabilities, receive 

instructions, give binding undertakings and receive payments on behalf of the joint venture; 



Contractor                                                             (10)                      Executive Engineer 

 

(d) All partners of the joint venture shall at all times and under all circumstances be liable jointly 

and severally for the execution of the Contract in accordance with the Contract terms; and, a 

statement to this effect shall be included in the authorization mentioned under Sub-Para (b) 

above as well as in the Form of Bid and in the Form of JV Agreement (in case of a successful 

bid); and 

(e) A copy of JV agreement shall be submitted before signing of the Contract, stating the 

conditions under which JV will function, its period of duration, the persons authorized to 

represent and obligate it and which persons will be directly responsible for due performance of 

the Contract and can give valid receipts on behalf of the joint venture, the proportionate 

participation of the several firms forming the joint venture, and any other information necessary 

to permit a full appraisal of its functioning. The JV Agreement shall be made part of the 

contract. No amendments / modifications whatsoever in the joint venture agreement shall be 

agreed to between the joint venture partners without prior written consent of the Employer. 

11.3 The Bidder shall furnish, as part of the Technical Bid, a Technical Proposal including a statement of 

work methods, equipment, personnel, schedule, qualification/ experience required to successfully 

execute the individually assigned tasks and any other information as stipulated in Bidding Forms, in 

sufficient detail to demonstrate the adequacy of the Bidders’ proposal to meet the work requirements 

and the completion time referred to in Sub-Clause 1.2 hereof.   

IB.12 Bid Prices 

 In case tenders are called on item rate basis, the tenderer shall quote his own unit rate in the bid 

schedule on which he is willing to undertake each item of work. 

12.1 Unless stated otherwise in the Bidding Documents, the Contract shall be for the whole of the Works as 

described in IB 1.1 hereof, based on the unit rates and / or prices submitted by the bidder. 

I-5 

12.2 The bidders shall fill in rates and prices for all items of the Works described in the Bill of Quantities. 

 Items against which no rate or price is entered by a bidder will not be paid for by the Employer when 

 executed and shall be deemed covered by rates and prices for other items in the Bill of Quantities. If a 

 unit rate is left blank, but the amount against the item is filled, the unit rate will be worked out on the 

 basis of the amount divided by the quantity of the item shown in the bid schedule 

12.3 All duties, taxes and other levies payable by the Contractor under the Contract, or for any other cause, 

as on the date of opening of the bids shall be included in the rates and prices and the total Bid Price 

submitted by a bidder. 

Additional / reduced duties, taxes and levies due to subsequent additions or changes in legislation shall 

be reimbursed / deducted. 

12.4 The tenderer shall work out the amount against each item of work in the bid schedule and will indicate 

the total amount of his tender on which he is willing to complete the works. The total amount worked 

out in the bid schedule shall be entered by the tenderer in his tender as his tender price for the work in 

case of discrepancy between amounts in figures and in words the amount in words shall prevail. 

12.5 Should any discrepancy be found in the amount of pay items or if a column of amount is found blank 

 after filling in a unit rate, the unit rate filled by the tenderer will be extended in working out of the 

 amount of the tender and the total amount of the bid schedule will be adjusted accordingly. 

12.6  If it is found that the tenderer has not entered any unit rate and amount against any of the pay items of 

 the bid schedule, the Engineer-in-charge shall fill in the blanks by noting the word “Nil” in such 

blanks  at the time of opening of the tender. Such pay items shall be deemed to be covered by the rates 

of other  items. 

12.7 If the tenderer does not accept the adjusted/corrected amount of tender according to the above 

provision,  his tender shall be rejected and the earnest money forfeited. 

12.8 The tender which proposes any alteration in the works specified in the bid schedule or in the time 

allowed for carrying out the works or in any other condition mentioned by the Engineer- in-charge, will be 

liable to rejection. The tenderer shall sign each and every page of the tender and contract documents, 
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without making any alteration. All enclosures issued with the contract documents, shall be attached with 

the  tender duly signed by the tenderer. Any addition or alteration made after filling the form shall be duly 

 attested by the tenderer. Non-compliance of this condition shall render the tender liable to rejection. 

12.8.1 The tenderer shall fill in the tender documents in ink: Errors, if any, shall be scored out and corrections 

rewritten legibly and attested by the tenderer. Any addition or alternation made after filling the form 

shall be duly attested by the tenderer. Non-compliance of this condition shall render the tender liable to 

rejection. Any tender with unattested correction shall be attested by the tenderer in the presence of   

other tenderers at the time of opening of the tender except that no correction shall be permissible in the 

rate or amount of the bid schedule or in the tendered price after the opening of the tender. 

IB.13 Currencies of Bid and Payment 

13.1 The unit rates and the prices shall be quoted by the bidder entirely in Pak rupees. A bidder expecting to 

incur expenditures in other currencies for inputs to the Works supplied from outside the Employer’s 

country (referred to as the “Foreign Currency Requirements”) shall indicate the same in Appendix-B to 

Bid. However, payments in foreign currency are not permissible. 

13.2 The rates of exchange to be used by the bidder for currency conversion shall be the TT & OD Selling 

Rates published or authorized by the State Bank of Pakistan prevailing on the date of opening of the 

bids. For the purpose of payments, the exchange rates used in bid preparation shall apply for the 

duration of the Contract. Rule 32(2) of PPR-14 shall be applicable for rate of exchange of foreign 

currencies. 

IB.14 Bid Validity 

14.1 Bids shall remain valid for the period stipulated in the Bid data sheet after the Date of Bid Opening 

specified in Clause IB.23. 
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14.2 In exceptional circumstances, prior to expiry of the original bid validity period, the    Employer may 

request that the bidders extend the period of validity for a specified additional period which shall in no 

case be more than the original bid validity period or 180 days whichever is more. The request and the 

responses thereto shall be made in writing. A bidder may refuse the request without forfeiting his Bid 

Security. A bidder agreeing to the request will not be required or permitted to modify his bid, but will 

be required to extend the validity of his Bid Security for the period of the extension, and in compliance 

with Clause IB.15 in all respects. Rule 28 of PPR-14 shall be applicable for Bid Validity period. 

IB.15 Bid Security 

15.1 Each bidder shall furnish, as part of his bid, a Bid Security in the amount stipulated in the Bid data sheet 

in Pak Rupees or an equivalent amount in a freely convertible currency. 

15.2 The Bid Security shall be furnished in the form of Deposit at Call. 

15.3 Any bid not accompanied by an acceptable Bid Security shall be rejected by the Employer as non-

responsive. 

15.4  The bid securities of unsuccessful bidders will be returned as promptly as possible, after expiry of 

grievance period or disposal of complaint if any, complying with the relevant provisions of PPR-14. 

15.5 The Bid Security of the successful bidder will be returned when the bidder has furnished the required 

Performance Security and signed the Contract Agreement. 

15.6 The Bid Security may be forfeited: 

(a) If the bidder withdraws his bid except as provided in IB 22.1; 

(b) If the bidder does not accept the correction of his Bid Price pursuant to IB 27.2 hereof; or 

(c) In the case of successful bidder, if he fails within the specified time limit to: 

(i) Furnish the required Performance Security;  

  (ii) Sign the Contract Agreement, 
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IB.16 Alternate Proposals by Bidder 

16.1 No alternate proposals are allowed in single stage two envelope method. 

IB.17 Pre-Bid Meeting 
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17.1 The Employer may, on his own motion or at the request of any prospective bidder(s), hold a pre-bid 

meeting to clarify issues and to answer any questions on matters related to the Bidding Documents. 

The date, time and venue of pre-bid meeting, if convened, is as stipulated in the Bid data sheet. All 

prospective bidders or their authorized representatives shall be invited to attend such a pre-bid meeting. 

17.2 The bidders are requested to submit questions, if any, in writing so as to reach the Employer not later 

than seven (7) days before the proposed pre-bid meeting. 

17.3 Minutes of the pre-bid meeting, including the text of the questions raised and the replies given, will be 

transmitted without delay to all purchasers of the Bidding Documents. Any modification of the 

Bidding Documents listed in IB 7.1 hereof, which may become necessary as a result of the pre-bid 

meeting shall be made by the Employer exclusively through the issue of an Addendum pursuant to 

Clause IB.9 and not through the minutes of the pre-bid meeting.  

17.4 Absence at the pre-bid meeting will not be a cause for disqualification of a bidder. 

IB.18 Format and Signing of Bid 

18.1 Bidders are particularly directed that the amount entered on the Letter of Financial Bid shall be for 

performing the Contract strictly in accordance with the Bidding Documents. 

18.2 All appendices to Bid are to be properly completed and signed. 
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18.3 No alteration is to be made in the Financial Bids and Technical Bids nor in the Appendices thereto 

except in filling up the blanks as directed. If any such alterations be made or if these instructions be not 

fully complied with, the bid may be rejected. 

18.4 The Bidder shall prepare one original of the Technical Bid and one original of the Financial Bid 

comprising the Bid as described in Bid data sheet against IB 11 and clearly mark it “ORIGINAL - 

TECHNICAL BID” and “ORIGINAL - FINANCIAL BID”.  

18.5 The Bid shall be typed or written in indelible ink and shall be signed by a person duly authorized to 

sign on behalf of the Bidder. This authorization shall consist of a written confirmation as specified in 

the Bid data sheet and shall be attached to the bid. The name and position held by each person signing 

the authorization must be typed or printed below the signature. All pages of the Bid, except for 

unamended printed literature, shall be signed or initialed by the person signing the bid. 

18.6 Any amendments such as interlineations, erasures, or overwriting shall be valid only if they are signed 

or initialed by the person signing the bid. 

18.7 Bidders shall indicate in the space provided in the Letter of Technical and Financial Bids, their full and 

proper addresses at which notices may be legally served on them and to which all correspondence in 

connection with their bids and the Contract is to be sent. 

18.8 Bidders should retain a copy of the Bidding Documents as their file copy. 

D. SUBMISSION OF BIDS FOR SINGLE STAGE TWO ENVELOPE BIDDING PROCEDURE 

IB.19  Sealing and Marking of Bids 

19.1     Each bidder shall submit his bid as under: 

 (a) The Technical and Financial Bids shall be separately sealed and put in separate envelopes and 

marked as such. 

(b) The envelopes containing the bids will be put in one sealed envelope and addressed / identified 

as given in IB 19.2 hereof.  

(c) The technical bid should comprise of documents listed in IB11.1 (A) & the Financial Bid 

should comprise of documents listed in IB 11.1 (B) which shall be placed in separate envelopes 

in accordance with IB 11.1. 
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19.2     The inner and outer envelopes shall: 

(a) Be addressed to the Employer at the address provided in the Bid data sheet; 

(b) Bear the name and identification number of the contract as defined in the Bid data sheet; and 

(c) Provide a warning not to open before the time and date for bid opening, as specified in the Bid 

data sheet. 

19.3 In addition to the identification required in IB 19.2 hereof, the inner envelope shall indicate the name 

and address of the bidder to enable the bid to be returned unopened in case it is declared “late” 

pursuant to Clause IB.21 
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19.4 If the outer envelope is not sealed and marked as above, the Employer will assume no responsibility 

for the misplacement or premature opening of the Bid. 

IB.20 Deadline for Submission of Bids 

20.1       (a) Bids must be received by the Employer at the address specified no later than the time and date 

stipulated in the Bid data sheet. 

(b) Bids with charges payable will not be accepted, nor will arrangements be undertaken to collect 

the bids from any delivery point other than that specified above. Bidders shall bear all expenses 

incurred in the preparation and delivery of bids. No claims will be entertained for refund of 

such expenses. 

(c) Where delivery of a bid is by mail and the bidder wishes to receive an acknowledgment of 

receipt of such bid, he shall make a request for such acknowledgment in a separate letter 

attached to but not included in the sealed bid package. 

(d) Upon request, acknowledgment of receipt of bids will be provided to those making delivery in 

person or by messenger. 

20.2 The Employer may, at his discretion, extend the deadline for submission of      Bids by issuing an 

amendment in accordance with Clause IB.9, in which case all rights and obligations of the Employer 

and the bidders previously subject to the original deadline will thereafter be subject to the deadline as 

extended. 

IB.21 Late Bids 

21.         (a) Any bid received by the Employer after the deadline for submission of   bids   prescribed in 

Clause IB.20 will be returned unopened to such bidder.  
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(b) Delays in the mail, delays of person in transit, or delivery of a bid to the wrong office shall not 

be accepted as an excuse for failure to deliver a bid at the proper place and time. It shall be the 

bidder’s responsibility to determine the manner in which timely delivery of his bid will be 

accomplished either in person, by messenger or by mail. 

IB.22 Modification, Substitution and Withdrawal of Bids 

22.1 Any bidder may modify, substitute or withdraw his bid after bid submission provided that the 

modification, substitution or written notice of withdrawal is received by the Employer prior to the 

deadline for submission of bids. 

22.2 The modification, substitution, or notice for withdrawal of any bid shall be prepared, sealed, marked 

and delivered in accordance with the provisions of Clause IB.19 with the outer and inner envelopes 

additionally marked “MODIFICATION”, “SUBSTITUTION” or “WITHDRAWAL” as appropriate. 

22.3 No bid may be modified by a bidder after the deadline for submission of bids except in accordance with 

IB 22.1 and 27.2. 

22.4 Withdrawal of a bid during the interval between the deadline for submission of bids and the expiration 

of the period of bid validity specified in the Form of Bid may result in forfeiture of the Bid Security in 

pursuance to Clause IB.15. 

E         BID OPENING AND EVALUATION FOR SINGLE STAGE TWO ENVELOPE BIDDING 

PROCEDUR 

IB. 23 Bid Opening 

23.1 The Employer will open the Technical Bids in public at the address, date and time specified in the Bid 

data sheet in the presence of Bidders` designated representatives and anyone who choose to attend. The 

Financial Bids will remain unopened and will be held in custody of the Employer until the specified 

time of their opening. 

23.2 First, envelopes marked “WITHDRAWAL” shall be opened and read out and the envelope with the 

corresponding bid shall not be opened, but returned to the Bidder. No bid withdrawal shall be permitted 

unless the corresponding Withdrawal Notice contains a valid authorization to request the withdrawal 

and is read out at bid opening. 

23.3 Second, outer envelopes marked “SUBSTITUTION” shall be opened. The inner envelopes containing 

the Substitution Technical Bid and/or Substitution Financial Bid shall be exchanged for the 

corresponding envelopes being substituted, which are to be returned to the Bidder unopened. Only the 

Substitution Technical Bid, if any, shall be opened, read out, and recorded. Substitution Financial Bid 
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will remain unopened in accordance with IB 23.1. No envelope shall be substituted unless the 

corresponding  
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Substitution Notice contains a valid authorization to request the substitution and is read out and 

recorded at bid opening. 

23.4 Next, outer envelopes marked “MODIFICATION” shall be opened. No Technical Bid and/or Financial 

Bid shall be modified unless the corresponding Modification Notice contains a valid authorization to 

request the modification and is read out and recorded at the opening of Technical Bids. Only the 

Technical Bids, both Original as well as Modification, are to be opened, read out, and recorded at the 

opening. Financial Bids, both Original and Modification, will remain unopened in accordance with IB 

23.1. The Bidders’ representatives who are present shall be requested to sign the record. The omission 

of a Bidder’s signature on the record shall not invalidate the contents and effect of the record. A copy of 

the record shall be distributed to all Bidders. 

23.5 Other envelopes holding the Technical Bids shall be opened one at a time, and the following read out 

and recorded: 

(a) the name of the Bidder; 

(b) whether there is a modification or substitution; 

(c) the presence of a Bid Security, if required; and 

(d) Any other details as the Employer may consider appropriate. 

No Bid shall be rejected at the opening of Technical Bids except for late bids, in accordance with IB 

21.1. Only Technical Bids read out and recorded at bid opening, shall be considered for evaluation. 

Preliminary Examination of Technical Bids 

23.6   a)      The Employer shall first examine qualification and experience Data as per appendix M and N 

submitted by the Bidder. The technical proposal examination of those bidders only shall be 

taken in hand who meet the minimum requirement as mentioned in appendix M and N. Only 

substantially responsive qualification shall be considered for further evaluation. 

b) The Employer shall examine the Technical Bid to confirm that all the documents have been 

provided, and to determine the completeness of each document submitted. 

23.7 The Employer shall confirm that all the documents and information have been provided for evaluation 

of Technical bid as required under these bidding documents. 

23.8 At the end of the evaluation of the Technical Bids, the Employer will invite only those bidders who 

have submitted substantially responsive Technical Bids and who have been determined as being 

qualified for award to attend the opening of the Financial Bids.  
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The date, time, and location of the opening of Financial Bids will be advised in writing by the 

Employer. Bidders shall be given reasonable notice for the opening of Financial Bids. 

23.9 The Employer will notify Bidders in writing who have been rejected on the grounds of their Technical 

Bids being substantially non-responsive to the requirements of the Bidding Document and return their 

Financial Bids unopened as per rule 38(2)(a)(vii) of PPR-14. 

23.10 The Employer shall conduct the opening of Financial Bids of all Bidders who submitted substantially 

responsive Technical Bids, publically in the presence of Bidders` representatives who choose to attend 

at the address, date and time specified by the Employer. The Bidder’s representatives who are present 

shall be requested to sign a register evidencing their attendance. 

23.11 All envelopes containing Financial Bids shall be opened one at a time and the following read out and 

recorded: 

(a) The name of the Bidder; 

(b) Whether there is a modification or substitution; 

(c) The Bid Prices, including any discounts; and 

(d) Any other details as the Employer may consider appropriate. 
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Only Financial Bids and discounts, read out and recorded during the opening of Financial Bids shall be 

considered for evaluation. No Bid shall be rejected at the opening of Financial Bids. 

23.12 If this Bidding Document allows Bidders to quote separate prices for different contracts, and the award 

to a single Bidder of multiple contracts, the methodology to determine the lowest evaluated price of the 

contract combinations is that which is most economical to the Employer. 

IB.24 Process to be Confidential 

24.1 Information relating to the examination, clarification, evaluation and comparison of bid and 

recommendations for the award of a contract shall not be disclosed to bidders or any other person not 

officially concerned with such process before the announcement of final bid evaluation report which 

shall be done at least 10 days prior to the award of Contract. The announcement to all Bidders will 

include table(s) comprising read out prices, discounted prices, price adjustments made (if applicable), 

final evaluated prices and recommendations against all the bids evaluated. Any effort by a bidder to 

influence the Employer’s processing of bids or award decisions may result in the rejection of such 

bidder’s bid. Whereas any bidder feeling aggrieved may lodge a written complaint not later than ten 10 

days after the announcement of Technical and Financial Bids. No bidder will be allowed to file 

grievance petition w.r.t. Technical Evaluation after announcement/ uploading of Financial Evaluation 

Report. However mere fact of lodging a complaint shall not warrant suspension of the procurement 

process. 
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IB.25 Clarification of Bids 

 

25.1 To assist in the examination, evaluation and comparison of bids, the Employer may, at his discretion, 

ask any bidder for clarification of his bid, including breakdowns of unit rates. The request for 

clarification and the response shall be in writing but no change in the price or substance of the bid shall 

be sought, offered or permitted except as required to confirm the correction of arithmetic errors 

discovered by the Employer in the evaluation of the bids in accordance with Clause IB.28. 

25.2 If a Bidder does not provide clarifications of its Bid by the date and time set in the Employer’s request 

for clarification, its bid may be rejected. Rule 33 of PPR-14 shall be applicable for clarifications. 

IB.26 Examination of Bids and Determination of Responsiveness 

26.1 Prior to the detailed evaluation of bids, the Employer will determine whether each bid is substantially 

responsive to the requirements of the Bidding Documents. 

26.2 A substantially responsive bid is one which (i) meets the eligibility criteria; (ii) has been properly 

signed; (iii) is accompanied by the required Bid Security; (iv) Includes signed Integrity Pact where 

required as per clause IB.35; and (v) conforms to all the terms, conditions and specifications of the 

Bidding Documents, without material deviation or reservation (vi) meets the qualification criteria as 

specified in Appendix-M & N. A material deviation or reservation is one (i) which affect in any 

substantial way the scope, quality or performance of the Works; (ii) which limits in any substantial way, 

inconsistent with the Bidding Documents, the Employer’s rights or the bidder’s obligations under the 

Contract; (iii) adoption/rectification whereof would affect unfairly the competitive position of other 

bidders presenting substantially responsive bids. Only substantially responsive bid shall be considered 

for further evaluation. 

26.3  If a bid is not substantially responsive, it may not subsequently be made responsive by correction or 

withdrawal of the non-conforming material deviation or reservation. The Employer may, however, seek 

confirmation/ clarification in writing which shall be responded in writing. 

IB.27 Correction of Errors 

27.1 Bids determined to be substantially responsive will be checked by the Employer for any arithmetic 

errors. Errors will be corrected by the Employer as follows: 

(a) Where there is a discrepancy between the amounts in figures and in words, the amount in words 

will govern; and 

(b) Where there is a discrepancy between the unit rate and the line item total resulting from 

multiplying the unit rate by the quantity, the unit rate as quoted will govern, unless in the 

opinion of the Employer there is an obviously gross misplacement of the decimal point in the 

unit rate, in which case the line item total as quoted will govern and the unit rate will be 

corrected. 
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27.2 The amount stated in the Letter of Financial Bid will be adjusted by the Employer in accordance with 

the above procedure for the correction of errors and with the concurrence of the bidder, shall be 

considered as binding upon the bidder. If the bidder does not accept the corrected Bid Price, his Bid will 

be rejected, and the Bid Security shall be forfeited in accordance with IB.15.6 (b) hereof. 

IB.28 Evaluation and Comparison of Bids 

28.1 The Employer will evaluate and compare only the Bids determined to be substantially responsive in 

accordance with Clause IB.26. 

28.2 In evaluating the Bids, the Employer will determine for each Bid the evaluated Bid Price by adjusting 

the Bid Price as follows: 

 (a) Making any correction for errors pursuant to Clause IB.27; 

(b) Excluding Provisional Sums and the provision, if any, for contingencies in the 

Summary Bill of Quantities, but including competitively priced Day work; and 

(c) Making an appropriate adjustment for any other acceptable variation or deviation. 

28.3 The estimated effect of the price adjustment provisions of the Conditions of Contract, applied over the 

period of execution of the Contract, shall not be taken into account in Bid evaluation. 

28.4 If the Bid of the successful bidder is seriously unbalanced in relation to the Employer’s estimate of the 

cost of work to be performed under the Contract, the Employer may require the bidder to produce 

detailed price analyses for any or all items of the Bill of Quantities to demonstrate the internal 

consistency of those prices with the construction methods and schedule proposed. After evaluation of 

the price analyses, the Employer may require that the amount of the Performance Security set forth in 

Clause IB.32 be increased at the expense of the successful bidder to a level sufficient to protect the 

Employer against financial loss in the event of default of the successful bidder under the Contract. 

F. AWARD OF CONTRACT 

IB.29 Award 

29.1 Subject to Clauses IB.30 and IB.34, the Employer will award the Contract to the bidder whose bid has 

been determined to be substantially responsive to the Bidding Documents and who has offered the 

lowest evaluated Bid Price, provided that such bidder has been determined to be eligible in accordance 

with the provisions of Clause IB.3 and qualify pursuant to IB 29.2. 
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29.2 The Employer, at any stage of the bid evaluation, having credible reasons for or prima facie evidence of 

any defect in bidder’s capacities, may require the bidders to provide information concerning their 

professional, technical, financial, legal or managerial competence whether already pre-qualified or not: 

  Provided that such qualification shall only be laid down after recording reasons in writing. They shall 

form part of the records of that bid evaluation report. 

IB.30 Employer’s Right to Accept any Bid and to Reject any or all Bids 

30.1 Notwithstanding Clause IB.29, the Employer reserves the right to accept or reject any Bid by giving 

reasons, and to annul the bidding process and reject all bids, at any time prior to the acceptance of any 

bid or proposal, without thereby incurring any liability to the affected bidders or any obligation except 

that the grounds for rejection of all bids shall upon request be communicated to any bidder who 

submitted a bid, without justification of grounds. Rejection of all bids shall be notified to all bidders 

promptly. 

IB.31 Notification of Award 

31.1 Prior to expiration of the period of bid validity prescribed by the Employer, the Employer will notify 

the successful bidder in writing (“Letter of   Acceptance”) that his Bid has been accepted. This letter 

shall name the sum which the Employer will pay the Contractor in consideration of the execution and 

completion of the Works by the Contractor as prescribed by the Contract (hereinafter and in the 

Conditions of Contract called the “Contract Price”). 

31.2 No Negotiation with the bidder having evaluated as lowest responsive or any other bidder shall be 

permitted. However, the lowest evaluated bidder may further reduce the Bid Price voluntarily without 

compromising the quality/ quantity.  
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31.3 The notification of award and its acceptance by the bidder will constitute the formation of the Contract, 

binding the Employer and the bidder till signing of the formal Contract Agreement. 

31.4 Upon furnishing by the successful bidder of a Performance Security, the Employer will promptly notify 

the other bidders that their Bids have been unsuccessful and return their bid securities. No bid security 

can be returned without exhausting the grievance period or without finally disposing off the complaint 

of the non-responsive bidder. However, bid security may be returned earlier if any bidder submits 

affidavit that he is satisfied with the proceedings and hence his bid security may be returned. 

IB.32 Performance Security 

32.1 The successful bidder shall furnish to the Employer a Performance Security in the form and the amount 

stipulated in the Bid data sheet and the Conditions of Contract within a period of 14 days after the 

receipt of Letter of Acceptance/ Work Order. On submission of Performance Security, the bid security 

of the successful bidder may be returned. 
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32.2 Failure of the successful bidder to comply with the requirements of IB.32.1 or IB.33 or IB.35 shall 

constitute sufficient grounds for the annulment of the award and forfeiture of the Bid Security. Rule 56 

of PPR-14 shall be applicable for performance Security. 

IB.33 Signing of Contract Agreement 

33.1     Within 14 days from the date of furnishing of acceptable Performance Security under the Conditions of 

Contract, the Employer will send the successful bidder the Contract Agreement in the form provided in 

the Bidding Documents, incorporating all agreements between the parties. 

33.2 The formal Agreement between the Employer and the successful bidder shall be executed within 14 

days of the receipt of the Contract Agreement by the successful bidder from the Employer. 

IB. 34 General Performance of the Bidders 

The Employer reserves the right to obtain information regarding performance of the bidders on their 

previously awarded contracts/works. The Employer may in case of consistent poor performance of any 

Bidder as reported by the employers of the previously awarded contracts, interalia, reject his bid and/or 

refer the case to the concerned forum(s). Upon such reference, the concerned forum(s) in accordance 

with its rules, procedures and relevant laws of the land take such action as may be deemed appropriate 

under the circumstances of the case including black listing of such Bidder and debarring him from 

participation in future bidding for similar works. 

IB.35 Integrity Pact 

 The Bidder shall sign and stamp the Integrity Pact provided at Appendix-L to Bid in the Bidding 

Documents for all procurement contracts exceeding Rupees ten Million. Failure to provide such 

Integrity Pact shall make the bidder non-responsive.  

IB.36 Instructions not Part of Contract 

Bids shall be prepared and submitted in accordance with these Instructions which are provided to assist 

bidders in preparing their bids, and do not constitute part of the Bid or the Contract Documents. 

Submission of Bids shall be construed as evidence that the bidder has admitted all provisions of the 

Instruction to the Bidders. 

IB.37  PPRA Act, 2009 and PPR-14 will have over-riding effect 

PPRA Act, 2009 and PPR-14 as amended upto date will supersede and will have an over-riding effect in 

case in case of any contradiction with these Instructions, the Contract or any other part of the Bidding 

Documents.  
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BDS-2 

BID DATA SHEET 
1.1 Name and address of the Employer: 

University of Agriculture, Faisalabad 

1.1 Name of the Project & Summary of the Works: 

Up-gradation / Construction of Admin Block UAF at Sub Campus Toba Tek Singh. ( First Floor) 

Estimated Cost:- Rs. 52.059 Million 

Time Duration:- 04-Months 

8.1 Time limit for clarification: 

 07 days prior to the date of submission of bids.  

10.1  Bid language: 

The bid language is English 

Joint venture(JV) 

 Joint venture is not eligible to apply for tenders. 

11.1 (A) The Bidder shall submit with its Technical Bid the following documents:  

(a)    Letter of Technical Bid                                   

(b)    Bid Security                                                             (IB.15) 

(c)    Written confirmation authorizing the signatory  

       of the Bid to commit the Bidder                               (IB.18.5) 
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(d)   Pending litigation information 

(e)   Certificate that the bidder is not blacklisted by any Procuring Agency 

(f)   Proposed Construction Schedule                                   (appendix –B) 

(g)   Method of Performing the Work                                (appendix –C) 

(h)   Availability of Critical Equipment                           (appendix –D) 

(i)   Organization Chart for Supervisory Staff                     (appendix –E) 

(j)   Integrity Pact                                                               (appendix –F) 

(k)   Past Performance, Current Commitment, 

     Qualification and Experience                                      (appendix –G) 

11.1(B)  The Bidder shall submit with its Financial Bid the following documents:  

(a) Letter of Financial Bid  

(b) Bill of Quantities                                                      (appendix –A) 
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13.1 Bidders to quote entirely in Pak. rupees but specify the percentages of foreign currency they require. 

14.1 Period of Bid Validity: 

 60 days 

15.1 Amount of Bid Security: 

Rs. 1,041,180/- 

17.1 Venue, time, and date of the pre-Bid meeting: 

Not Applicable 

18.4 Number of copies of the Bid to be completed and returned: 

One Original Technical Bid and One Original Financial Bid 

19.2(a) Employer's address for the purpose of Bid submission: 

Executive Engineer, Engineering Construction Department (Projects), University of Agriculture, 

Faisalabad 

20.1(a) Deadline for submission of bids: 

March 15, 2024 at 11:00 am 
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23.1 Venue, time, and date of Bid opening: 



Contractor                                                             (20)                      Executive Engineer 

 

The Technical bids will be opened in the office of Project Director, Engineering Construction 

Department (Projects) at University of Agriculture, Faisalabad 

On  March 15, 2024 at 11:30 am 

32.1 Standard form and amount of Performance Security acceptable to the Employer: 

The performance guarantee shall be submitted as per PPRA Rules 56 

The Employer, at any stage of the bid evaluation, having credible reasons for or prima facie evidence of 

any defect in Bidder’s capacities, may require the Bidder to provide information concerning their 

professional, technical, financial, legal or managerial competence whether already declared 

substantially responsive.”  

32.2 Performance Security 

The lowest evaluated bidder will be required to furnish the Performance Guarantee/Quality Assurance 

Security (where ever required) before entering into a contract. Should the evaluated bidder refuse or 
failed for any reason to furnish the performance guarantee/ quality Assurance Security, it should 

constitute a just cause for rejection of his tender / annulment of award and in event of such rejection/ 

annulment, the entire earnest money shall be forfeited to Government, as compensation for such default. 
32.3  In case the total tendered amount is less than 5% of the approved Estimated (DNIT) amount, the lowest 

bidder will have to deposit Quality Assurance Security from the Scheduled Bank equal to the amount of 

difference between approved DNIT amount and the quoted bid amount as given below, within 15 days 

of issuance of the notice or within expiry period of bid, whichever is earlier 

TOTAL TENDERED AMOUNTBELOW 

CORRESPONDING ESTIMATED COST. 

ADDITIONAL PERFORMANCE 

SECURITY. 

5%  5% 

6% 6% 

7% 7% 

8% 8% 

9% 9% 

10% 10% 

& So on & So on 

 

At the time, the Engineer-in-charge informs the lowest bidder in writing, bidder will provide performance 

guarantee/ Quality assurance Security (wherever required) within 15 days from the receipt of letter, failing 

which his bid will be rejected and bid security will be forfeited. 

Promptly after the opening of Tenders, the Engineer-in-charge will undertake a detailed evaluation of tenders. 

The Engineer-in-charge will determine whether each tender is substantially responsive to the requirements of 

the tender documents and conforms to all the terms, conditions and specifications of the tender documents 

without material deviation or reservation. If a tender is not substantially responsive to the requirements of the 

tender documents, it will be rejected by the engineer-in-charge and may not subsequently be made responsive 

by the tenderer having corrected or withdrawn the non-confirming deviation or reservation. 

 

  



Contractor                                                             (21)                      Executive Engineer 

 

TECHNICAL EVALUATION CRITERIA 
Eligible Bidders 

    This Invitation for Bids is open to all bidders meeting the following requirements:  

1. Category C-5 or above as Constructor in Pakistan Engineering Council (PEC). 

2. Experienced in construction of buildings in Educational Institutes of similar nature and 

complexity. 

3. Registration Certificate with Federal Board of Revenue. 

4. Registration Certificate with Punjab Revenue Authority. 

5. Registration Certificate of Security & Exchange Commission of Pakistan or Register of Firms 

(where applicable). 

6. Registration Certificate with Pakistan Engineering Council in relevant Category.  

7. Status of Firm (Sole Proprietorship, Partnership, Company etc) 

8. Affidavit on Stamp Paper of PKR100/- about Non-Blacklist and Non- Litigation 

9. Bank Statement providing necessary information about Firm’s Bank Account. 

10. List and brief detail of Completed and In-Hand Projects of similar nature.  

11. List of Name and Designation of Owner/Directors of Firm. 

12. Professional Tax Certificate. 

 

A firm /Bidder, JV partner or Subcontractor) shall not be eligible to participate in this bidding process while 

under temporary suspension or debarment/ blacklisting by the Employer, any Government/Semi 

Government/Public Department in Pakistan (whether notified or not by PPRA on its website) or in the Bidder’s 

home country.” (An affidavit to this effect on non-judicial stamp paper of Rs. 100 value is required to be 

attached in the technical proposal) 
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Letter of Technical Bid 

 Date:  ..................................................  

 Bid Reference No:  ..................................................  

 (Name of Contract/Works) 

 

To: ............................................................................................................................................................  

 

We, the undersigned, declare that:  

(a) We have examined and have no reservations to the Bidding Documents, including Addenda issued 

in accordance with Instructions to Bidders (IB). Complete bidding document is binding upon us 

and we fully understand that the PPRA Act, 2009 and the PPR-14 as amended upto date 

supercedes this bidding document, in case of any contradiction, and the same are also binding 

upon us; 

(b) We offer to execute and complete in conformity with the Bidding Documents the following 

Works:   

 Our Bid consisting of the Technical Bid and the Financial Bid shall be valid for a period of ……… 

days from the date fixed for the bid submission deadline in accordance with the Bidding Documents, and 

it shall remain binding upon us and may be accepted at any time before the expiration of that period; 

(c) As security for due performance of the under takings and obligations of our bid, we submit here 

with a Bid security, in the amount specified in Bid data sheet, which is valid (at least) 30 days 

beyond validity of Bid itself. 

(d) We are not participating, as a Bidder or as a subcontractor, in more than one bid in this bidding process. 

LTB-2 

(e) We agree to permit Employer or its representative to inspect our accounts and records and other 

documents relating to the bid submission and to have them audited by auditors. This permission is 

extended for verification of any information provided in our Technical Bid which comprises all 

documents enclosed herewith in accordance with IB.11.1 of the Bid data sheet. 

Name  .................................................................................................................................................  

In the capacity of  ...............................................................................................................................  

Signed  ................................................................................................................................................  

 ............................................................................................................................................................  

Duly authorized to sign the Bid for and on behalf of  ........................................................................  

Date  ...................................................................................................................................................   

Address…………………………………………………………………………………..    
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Letter of Financial Bid 
 

 Date:  ..................................................  

 Bid Reference No:  ..................................................  

 (Name of Contract/Works) 

 

To: ............................................................................................................................................................  

 

We, the undersigned, declare that:  

(a) We have examined and have no reservations to the Bidding Documents, including Addenda issued 

in accordance with Instructions to Bidders (IB)9; 

(b) The total price of our Bid, excluding any discounts offered in item (c) below is:_____ 

(c) The discounts offered and the methodology for their application are:____________  

(d) Our Bid shall be valid for a period of …….. days from the date fixed for the bid submission 

deadline in accordance with the Bidding Documents, and it shall remain binding upon us and may 

be accepted at any time before the expiration of that period; 

(e) If our Bid is accepted, we commit to obtain a performance security in accordance with the Bidding 

Documents; 

LPB-2 

(f) We understand that this bid, together with your written acceptance thereof included in your 

notification of award, shall constitute a binding contract between us, until a formal contract is 

prepared and executed and we do hereby declare that the Bid is made without any collusion, 

comparison of figures or arrangement with any other bidder for the Works. 

(g) We understand that you are not bound to accept the lowest evaluated bid or any other bid that you 

may receive. 

(h) We agree to permit Employer or its representative to inspect our accounts and records and other 

documents relating to the bid submission and to have them audited by auditors. This permission is 

extended for verification of any information provided in our Technical Bid which comprises all 

documents   enclosed herewith in accordance with IB.11.1 of the Bid data sheet. 

(i) If awarded the contract, the person named below shall act as Contractor’s     Representative. 

Name  .................................................................................................................................................  

In the capacity of  ...............................................................................................................................  

Signed  ................................................................................................................................................   

Duly authorized to sign the Bid for and on behalf of  ...........................................................  

Date  ......................................................................................................................................  

Address…………………………………………………………………………………..    
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Appendix-A to Bid 

BILL OF QUANTITIES 

A. Preamble 

 

1. The Bill of Quantities shall be read in conjunction with the Conditions of Contract, Specifications and 

Drawings. 

2. The quantities given in the Bill of Quantities are estimated and provisional, and are given to provide a 

common basis for bidding. The basis of payment will be the actual quantities of work executed and 

measured by the Contractor and verified by the Engineer and valued at the rates and prices entered in 

the priced Bill of Quantities, where applicable, and otherwise at such rates and prices as the Engineer 

may fix in accordance with provisions of the Contract. 

3. The rates and prices entered in the priced Bill of Quantities shall, except insofar as it is otherwise 

provided under the Contract include all costs of Contractor’s plant, labour,  supervision, materials,  

execution, insurance, profit, taxes and duties, together with all general risks, liabilities and obligations 

set out or implied in the Contract. Furthermore, all duties, taxes and other levies payable by the 

Contractor under the Contract, or for any other cause, as on the date for submission of Bids, shall be 

included in the rates and prices and the total Bid Price submitted by the Bidder. 

4. A rate or price shall be entered against each item in the priced Bill of Quantities, whether quantities are 

stated or not. The cost of items against which the Contractor will have failed to enter a rate or price shall 

be deemed to be covered by other rates and prices entered in the Bill of Quantities. 

5. The whole cost of complying with the provisions of the Contract shall be included in the items provided 

in the priced Bill of Quantities, and where no items are provided, the cost shall be deemed to be 

distributed among the rates and prices entered for the related items of the Works. 

6. General directions and description of work and materials are not necessarily repeated nor summarised in 

the Bill of Quantities. References to the relevant sections of the Bidding Documents shall be made 

before entering prices against each item in the priced Bill of Quantities. 

7. Provisional sums included and so designated in the Bill of Quantities shall be expended in whole or in 

part at the direction and discretion of the Engineer in accordance with Sub-Clause 58.2 of Part I, 

General Conditions of Contract. 
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BILL OF QUANTITIES 

B. Work Items 

1. The Bill of Quantities contains the following Bills and Schedule: 

     (by way of example) 

Bill No. 1  -  Earthworks 

Bill No. 2   -  Brick works 

Bill No. 3  -  Concrete works  

Bill No. 4  -  Plaster, Fair face and finishing works 

Bill No. 5  -  Miscellaneous Items 

 

Summary Bill of Quantities   

 

2. Bidders shall price the Bill of Quantities in Pakistani Rupees only. 
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BILL OF QUANTITIES 

 

Bill No. 1 Earthworks 

 

Item Description Unit Quantity Rate Amount 

    Rupees in 

figures 

Rupees in 

words 

Rupees  

1 2 3 4 5 6 

 

Refer to Volume – 3 Bill of Quantities 

101 

102 

103 

104 

105 

106 

 

 

 

 

 

 

Total for Bill No. 1  ___________________ 

(Carried forward to Summary Page) 
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BILL OF QUANTITIES 

 

Bill No. 2 Brick work 
 

Item Description Unit Quantity Rate Amount 

    Rupees in 

figures 

Rupees in 

words 

Rupees  

1 2 3 4 5 6 

 

Refer to Volume – 3 Bill of Quantities 

201 

202 

203 

204 

205 

206 

 

 

 

 

 

 

Total for Bill No. 2  __________________ 

(Carried forward to Summary Page) 
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BILL OF QUANTITIES 

 

Bill No. 3 Concrete Works 

 

Item Description Unit Quantity Rate Amount 

    Rupees in 

figures 

Rupees in 

words 
Rupees 

1 2 3 4 5 6 

 

Refer to Volume – 3 Bill of Quantities 

301 

302 

303 

304 

305 

306 

 

 

 

 

 

 

Total for Bill No. 3  ___________________ 

(Carried forward to Summary Page) 
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BILL OF QUANTITIES 

 

Bill No. 4 Plaster, Fair face and finishing works 

 

Item Description Unit Quantity Rate Amount 

    Rupees in 

figures 

Rupees in 

words 
Rupees 

1 2 3 4 5 6 

 

Refer to Volume – 3 Bill of Quantities 

401 

402 

403 

404 

205 

406 

 

 

 

 

 

       

Total for Bill No. 4  __________________ 

(Carried forward to Summary Page) 
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BILL OF QUANTITIES 

 

Bill No. 5 Miscellaneous Items 

 

Item Description Unit Quantity Rate Amount 

    Rupees in 

figures 

Rupees 

in words 
Rupees 

1 2 3 4 5 6 

 

Refer to Volume – 3 Bill of Quantities 

501 

502 

503 

504 

505 

506 

 

 

 

 

 

 

Total for Bill No. 5  __________________ 

Carried forward to Summary Page ) 
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METHOD OF PERFORMING THE WORK 

The Bidder is required to submit a narrative outlining the method of performing the Work. The narrative should 

indicate in detail and include but not be limited to: 

1. Organization Chart indicating head office and field office personnel involved in management and 

supervision, engineering, equipment maintenance and purchasing. 

2. Mobilization in Pakistan, the type of facilities including personnel accommodation, office 

accommodation, provision for maintenance and for storage, communications, security and other 

services to be used. 

3. The method of executing the Works, the procedures for installation of equipment and machinery and 

transportation of equipment and materials to the site. 

4. Quality control / Quality assurance measures to be adopted including procedures to be followed for 

carrying out all tests required under specifications. 
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LIST OF MAJOR EQUIPMENT – RELATED ITEMS 

The Bidder will provide a list of all major equipment and related items, under separate heading for items owned, 

to be purchased or to be arranged on lease by him to carry out the Works. The information shall include make, 

type, capacity, and anticipated period of utilization for all equipment which shall be in sufficient detail to 

demonstrate fully that the equipment will meet all requirements of the Specifications. 

LIST OF MAJOR EQUIPMENT 

 

 

Owned 

Purchased or 

Leased 

Description 

of Unit 

(Make, 

Model, Year) 

Capacity 

HP 

Rating 

Condition 

Present 

Location or 

Source 

Date of 

Delivery at 

Site 

Period of 

Work on 

Project 

1 2 3 4 5 6 7 

 

a.  Owned 

 

 

      

 

b. To be 

Purchased 

 

 

 

      

 

c. To be 

arranged on 

Lease 
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      Equipment: 
 

      The Bidder must demonstrate that it has the key equipment listed hereafter: 

 

No. 

PLANT/EQUIPMENT 

Equipment 

Type and 

Characteristics 

Total 

Nos. 

available 

Under 

Utilization 

on other 

projects, if 

applicable 

Nos. waiting 

to be shifted 

to new 

project(s) 

Min. Number 

Required for this 

Project 

1      

2      

3      

4      

5      

6      
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ORGANIZATION CHART 

FOR THE 

SUPERVISORY STAFF AND LABOUR 
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(INTEGRITY PACT) 
 

      DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC. 

       PAYABLE BY THE SUPPLIERS OF GOODS, SERVICES & WORKS IN  

CONTRACTS WORTH RS. 10.00 MILLION OR MORE 

 

 Contract No.________________ Dated __________________ 

 Contract Value: ________________ 

 Contract Title: _________________ 

 

………………………………… [Name of Supplier] hereby declares that it has not obtained or induced 

the procurement of any contract, right, interest, privilege or other obligation or benefit from 

Government of the Punjab (GoPb) or any administrative subdivision or agency thereof or any other 

entity owned or controlled by GoPb through any corrupt business practice. 

 

 Without limiting the generality of the foregoing, [name of Supplier] represents and warrants that it has 

fully declared the brokerage, commission, fees etc. paid or payable to anyone and not given or agreed to 

give and shall not give or agree to give to anyone within or outside Pakistan either directly or indirectly 

through any natural or juridical person, including its affiliate, agent, associate, broker, consultant, 

director, promoter, shareholder, sponsor or subsidiary, any commission, gratification, bribe, finder’s fee 

or kickback, whether described as consultation fee or otherwise, with the object of obtaining or inducing 

the procurement of a contract, right, interest, privilege or other obligation or benefit in whatsoever form 

from GoPb,  except that which has been expressly declared pursuant hereto. 

 

 [Name of Supplier] certifies that it has made and will make full disclosure of all agreements and 

arrangements with all persons in respect of or related to the transaction with GoPb and has not taken 

any action or will not take any action to circumvent the above declaration, representation or warranty. 

 

 [Name of Supplier] accepts full responsibility and strict liability for making any false declaration, not 

making full disclosure, misrepresenting facts or taking any action likely to defeat the purpose of this 

declaration, representation and warranty. It agrees that any contract, right, interest, privilege or other 

obligation or benefit obtained or procured as aforesaid shall, without prejudice to any other rights and 

remedies available to GoPb under any law, contract or other instrument, be voidable at the option of 

GoPb. 

 

 Notwithstanding any rights and remedies exercised by GoPb in this regard, [name of Supplier] agrees to 

indemnify GoPb for any loss or damage incurred by it on account of its corrupt business practices and 

further pay compensation to GoPb in an amount equivalent to ten time the sum of any commission, 

gratification, bribe, finder’s fee or kickback given by [name of Supplier] as aforesaid for the purpose of 

obtaining or inducing the procurement of any contract, right, interest, privilege or other obligation or 

benefit in whatsoever form from GoPb. 

 

 Name of Employer: ………………   Name of Contractor: ………… 

 Signature: ………………………..   Signature: …………………… 

   [Seal]       [Seal]   

                     

    



Contractor                                                             (37)                      Executive Engineer 

 

BM-1 

Appendix-G to Bid 

 
FINANCIAL COMPETENCE AND ACCESS TO FINANCIAL RESOURCES 

The financial position of the bidder shall be checked as per following details: 

1. SOUNDNESS AND ACCESS TO FINANCIAL RESOURCES: 

“The Bidder must demonstrate access to, or availability of, financial resources such as liquid assets, 

unencumbered real assets, lines of credits, and other financial means, other than any contractual 

advance payments, to meet the financial requirements of the contract in the amount of his bid. As a 

minimum, the Bidder must show that his resources, in terms of at least his latest years working capital 

and line of credits, will be adequate to cover an amount equivalent to his bid price and current work 

commitments i.e. 

[5 x working capital + Project/General {to be decided by the procuring agency} specific lines of 

credit*– 40% of current contract commitments] > Estimated Price of the works/PC-1. 

{above said formula is just for an example, however, the procuring agency may make changes in above 

said formula judiciously keeping in view the requirement of any specific project} 

Working capital is the difference between current assets and current liabilities and measures the 

firm’s ability to generate cash in the short term.” 

*Any line of credit indicated for this (tendered) project needs to have been certified by the Bank and the 

said certificate is enclosed with this Appendix.  
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PAST PERFORMANCE, CURRENT COMMITMENT, QUALIFICATION AND EXPERIENCE 

1) Contracts of Similar Size and Nature 

 

Requirement Bidder to provide 

specific details 

Role 

Experienced in construction of buildings in 

Educational Institutes of similar nature and 

complexity. 

  

 

Note:- If JV is allowed then this Appendix has to be modified accordingly listing all the information for 

past performance, current commitments, qualification and experience of the lead partner/JV members.  
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3) Personnel 

 

 

 

 

 

 

 

 

 

 

 

  

 

 

 

 The Bidder must demonstrate that it has the personnel for the key positions that meet the following 

requirements: 

 

 01 page CV need to be added for each key staff 

  

No. Position 

Total 

No 

in 

the 

Firm 

Minimum 

requirement 

for the 

Project* 

Total 

Work 

Experience 

[years] 

Nos. 

already 

posted 

on 

other 

projects 

Nos. 

being 

allocated 

for this 

project 

1       

2       

3       

4       

5       
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4) Data regarding past performance and present commitment of the Bidders: 

 

Present Commitment 

Sr 

No. 

Name of 

ongoing 

project(s) 

Name of 

Employer 

Date of Progress 

Remarks 

regarding 

delays if 

applicable 

Satisfactory 

performance 

certificate 

from 

employer 

(Minimum  

requirement) 

Start Completion 

%Age 

as 

planned 

%Age 

at 

actual 

1.         

2.         

3.         

4.         

5.         

6.         

         

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



Contractor                                                             (41)                      Executive Engineer 

 

 

 

FORMS 

 

CONTRACT AGREEMENT 

 
 



Contractor                                                             (42)                      Executive Engineer 

 

BS-1 

CA-1 

FORM OF CONTRACT AGREEMENT 
THIS CONTRACT AGREEMENT (hereinafter called the “Agreement”) made on the ________________ day 

of__________(month) 20_____ between 

_______________________________________________________________________ (hereafter called the 

“Employer”) of the one part and _____________________________________ (hereafter called the 

“Contractor”) of the other part. 

WHEREAS the Employer is desirous that certain Works, viz _______________ should be executed by the 

Contractor and has accepted a Bid by the Contractor for the execution and completion of such Works and the 

remedying of any defects therein. 

NOW this Agreement witnesses as follows: 

1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to 

them in the Conditions of Contract hereinafter referred to. 

2. The following documents after incorporating addenda / Clarification as agreed or otherwise, if any, 

except those parts relating to Instructions to Bidders shall be deemed to form and be read and construed 

as part of this Contract, viz:  

(a) The Contract Agreement; 

(b) The Letter of Acceptance/ Work Order; 

(c) The completed Form of Bid (Technical & Financial); 

(e) The Special Conditions of Contract – Part II; 

(f) The General Conditions – Part I; 

(g) The Drawings; 

(h) The priced Bill of Quantities (Appendix-A to Bid); 

(i) The completed Appendices to Bid; 

(j) The Specifications. 

(k) _____________________________ (any other)  

3. In consideration of the payments to be made by the Employer to the Contractor as hereinafter 

mentioned, the Contractor hereby covenants with the Employer to execute and complete the Works and 

remedy defects therein in conformity and in all respects with the provisions of the Contract. 

4. The Employer hereby covenants to pay the Contractor, in consideration of the execution and completion 

of the Works as per provisions of the Contract, the Contract Price or such other sum as may become 

payable under the provisions of the Contract at the times and in the manner prescribed by the Contract. 

CA-2 

 

IN WITNESS WHEREOF the parties hereto have caused this Agreement to be executed on the day, month and 

year first before written in accordance with their respective laws. 

 

 

Signature of the Contactor Signature of Employer 

______________________ _____________________ 

(Seal) (Seal) 

 

Signed, Sealed and Delivered in the presence of: 

 

Witness: Witness: 

________________________ ______________________________ 

 

(Name, Title and Address) (Name, Title and Address) 
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Para No. INDEX Page No. 

GENERAL DIRECTIONS FOR THE TENDERS 

 

1 Preparation and submission of tender. 7 

2 Purchase of contract documents. 7 

3 Cost of preparation and submission of tender. 7 

4 Tender to include only one work 7 

5 Schedule of material and equipment to be supplied by Government. 7 

6 Responsibility for quality and specifications. 7 

7 Inspection of site. 7 

8 Rates in the bid schedule. 7-8 

9 Amount of tender. 8 

10 Addition and alteration in the bid schedule. 8 

11 Unattested corrections. 8 

12 Additional clauses. 8 

13 Quantities in bid schedule for comparing tenders. 8-9 

14 Earnest money. 9 

15 Forfeiture of earnest money. 9 

16 Signing of tender. 9 

17 Sufficiency of tender. 9 

18 Modification and withdrawal of tender/validity period of tender. 10 

19 Tender to be in sealed cover. 10 

20 Tenderer to give his address. 10 

21 Presentation of tender implies acceptance of conditions. 10 

22 Late tender 10 

23 Opening of tender 10 

24 Evaluation and comparison of tenders. 10 

25 Process to be confidential. 11 

26 Clarification of bids after opening tender. 11 

26 A Quality Assurance Security 11 

27 Rejection of tender. 11 

28 Tender amount includes all taxes, duties and obligations 12 

29 Notification of award. 12 

30 Sighing of contract agreement. 12 

31 Notifications of successful and un-successful tenderers. 12 

32 Reckoning of completion period. 12 

33 Contractor may obtain a copy of contract agreement his cost 12 

TENDER FOR WORK 

1 Tender 13-14 

2 Memorandum of work. 15-16 

3 Bid schedule. 17-18 

GENERAL CONDITIONS OF CONTRACT DEFINITIONS 

AND INTERPRETATIONS 

Clause No. 

1 Definitions 20-21 

2 Marginal headings for information only. 21 

3 Terms to include designation of corresponding posts. 21 
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CONTRACT DOCUMENTS 

4 Documents mutually explanatory. 22 

5 Custody of drawings 22 

Classified drawings 22 

One copy of drawings to be kept on site 22 

Further drawings and instructions. 22 

GENERAL OBLIGATIONS 

6 Contract agreement. 23 

7 Performance Guarantee/ Quality Assurance Security. 23 

8 Programme of work to be furnished, 23 

if so required by the Engineer-in-charge 23-24 

Action when Programme not submitted in time. 23-24 

9 Setting out. 24 

10 Work to be executed in accordance with the specifications, 24 

drawings, orders, etc. 24 

11 Action where no specifications are provided 24 

12 Work to be under directions of Engineer-in-charge 24 

13 Lighting at night work 25 

14 Arrangement to safeguard danger to unfinished work 25 

15 Contractor to supply plant, Ladders, scaffoldings, etc 25 

Contractor liable to pay damages arising from non-provision 

of lights, fencing, etc. 25 

16 Notice to be given before the work is covered up 25-26 

17 Contractor’s employees 

Removal of Contractor’s employees 26 

18 Whole time qualified technical personnel for supervision of work 26 

19 Opportunities for other contractors 27 

20 Damage to persons and property 27 

Indemnity by Government 27-28 

21 Work to be open to inspection 28 

Contractor or his responsible agent to be present 28 

22 Giving of notices and payment of fees 28 

Compliance of statutes, regulations, etc 28 

Payment of income tax and other taxes 28 

23 Cast of bonds 28 

24 Change in the constitution of firm 28 

25 Photographs and advertisements 28-29 

ASSIGNMENT AND SUBLETTING 

26 Assignment 29 

27 Subletting 29 

MATERIALS AND WORKMANSHIP 

28 Quality of material and workmanship and tests 29 

Cost of samples 29 

Cost of tests 29 

Cost of tests not provided for 29-30 

29 Constructional materials, fittings to confirm to representative 

samples approved by the Engineer-in-charge 30 

30 Stores and equipment to be supplied by Government 30 
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31 Action and compensation payable in case of bad work 30-31 

LABOUR 

32 Application of Labour laws rules 31 

33 Contractor liable for payment of compensation to injured 

workman or in case of death to his relations 31 

34 Use of donkeys and other animals 31-32 

COMMENCEMENT, TIME AND DELAYS 

35 Commencement of work 32 

36 Time for completion 32 

37 Extension of time for completion 32 

38 No work at night or on Sunday / Public Holidays 32 

39 Compensation for delay 32-33 

Compensation for inadequate funding 33 

 

CERTIFICATE OF COMPLETION 

40 Certification of completion of work 33-34 

ALTERATIONS, ADDITIONS AND OMISSIONS 

41 Alterations in specifications and drawings 34 

Alterations omissions, substitutions do not invalidate the contract 34 

Extension of time in consequence of alterations 34 

Rate of works not in bid schedule or in the estimates. 34-35 

42 No compensation for alteration in or restriction of work to be carried 35 

out if variation does not exceed 20%. 35 

Variation exceeding 20% 35 

MAINTENANCE AND DEFECTS. 

43 Period of maintenance 35-36 

Execution of works of repair etc. 36 

Cost of execution of works of repair, etc. 36 

Remedy on contractor’s failure to carry out work required 36 

44 Contractor liable to make good damages, and for any 

imperfection noticed during period of maintenance 36 

ADVANCES TO CONTRACTOR 

45 Secured advance on materials brought to site 36-37 

PAYMENTS 

46 Bills to be or prescribed form 37 

47 Bills to be submitted monthly 37 

47 (A) Payment of items with imbalance rates 37 
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48 Deduction of security deposit 37-38 

49 Conversion of security deposit in to profit bearing securities 38 

50 Refund of security deposit 38-39 

Refund of security deposit on production of a bank guarantee 39 

Refund of security deposit of maintenance and repair work 39 

51 Payment on intermediate certificate to be regarded as advances 39 

52 Final bill to be submitted within one month 39 

53 Procedure for payment to firms 39 

54 Sums payable by way of compensation to be considered 

as reasonable compensation without reference to actual loss 39 

VARIATION IN PRICES OF SPECIFIED MATERIALS 

55 Price variation 39-42 

CLAIMS OF CONTRACTOR 

56 Bills to be submitted monthly 42 

57 Claims for payment of extraordinary nature to be 

referred to Government for decision 42 

58 Time limit for unforeseen claims 42 

59 Claims for compensation for the delay in the execution of works 42 

REMEDIES AND POWERS 

60 Action where whole of security deposit is forfeited 43 

61 Work at the risk and expense of contractor 43-44 

62 Contractor remains liable to pay compensation 

if action not taken under clauses 44-45 

Powers to take possession of or require removal of or sell 

contractor’s plant, etc. 45 

63 Contract may be rescinded and security forfeited for subletting, 

bribing or if contractor becomes insolvent 45 

64 Deduction of amount due to Government on any account whatsoever 

to be permissible from sums payable to the contractor 45 

SETTLEMENT OF DISPUTES 

65 Procedure in disagreement 45 

Contractor dissatisfied with the decision of the Superintending 

Engineer 46 

Increase in amount of claim once preferred not allowed 46 

Reference to arbitration 46 

Dispute for arbitration limited 46 

Arbitration 47 

Schedule of materials to be supplied by Government 47 

Schedule of equipment to be supplied by Government 47 

Names of manufacturers of specified materials for base rate 48 

Contract agreement 49-50 

Specimen of Bank Guarantee to be furnished by the 

contractor in lieu of performance security 51-52 

Specimen of Bank Guarantee for release of security deposit 
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Stereo I.B No.386 (Revised) 

Stereo I.B No.389 (Revised) Agreement No.   

Stereo B&R No.28 (Revised) 

Stereo B&R No.29 (Revised) 

 

GOVERNMENT OF THE PUNJAB 

 

UNIVERSITY OF AGRICULTURE, FAISALABAD  

PERCENTAGE / ITEM RATE TENDER AND CONTRACT FOR WORKS 

1. Name of work   

 

 

 

2. Estimated cost Rs.   

(both in figures and Words) 

 

 

3. Time for completion    

 

4. Amount of earnest money Rs.  (in figures) 

Rupees (in words) 

5. Issued to    

(Name of the contractor) 

6. On payment of Rs.   

(Both in words and figures) 

 

Signature   

(Official issuing the form) 

 

 

Dated    

 

Office stamp   

 

Note: - The officer opening the tender shall reject the tender which does not bear the stamp and signature 

of the issuing official and which is not submitted by the same contractor to whom the tender form 

was issued. 

(This page is to be filled in by the issuing official) 



 
 

BID SCHEDULE 

 

 
1. Schedule of Items NAME OF WORK   

 
 

 

 

Sr.No. 

Item in Schedule of Rates 
 

 

 

Description of Item 

 

 

Estimated 

Quantity 

 

 

 

Unit of Rate 

Schedule Rate 
 

 

 

Amount (Rs.) 

 

 

Page No. 

 

 

Serial No. 

 

 

Labour 

 

 

Composite 

1 2 3 4 5 6 7 8 9 
 
 
Refer to Volume – 3 Bill of Quantities



 
 

 

BID SCHEDULE (Contd.) 

 

2. Item Rate NAME OF WORK 

 

 

 

 

 

Sr.No. 

 

 

Pay item No. 

or reference 

to special 

specification 

supplied 

 

 

 

 

Description of Item 

 

 

 

 

Estimated Quantity 

 

 

 

Unit 

of 

Rate 

Unit Rate 

(To be filled in by 

the contractor where not 

already 

filled by 

the 

Executive Engineer 

Amount 

(To be filled in by the 

contractor when not 

already filled in by the 

Executive Engineer for 

items against which the 

unit rate have 
already been filled in by 

him.) In figures In words 

1 2 3 4 5 6 7 8 

 

 

Refer to Volume – 3 Bill of Quantities 

 

Total cost of other /Item Rates 

Rs. 



 
 

 

BID SCHEDULE (Contd.) 

 

NAME OF WORK    

 

Total tendered amount of the 

work (To be filled in by the 

Tenderer) 

 

Rs.   

 

Grand Total. Total cost of /item rates. 

Rs.   

 

 

                                                                                                                                                         Rs.   

 

 

 

Rs.   

 

 

(in words ) 

Rupees   



  

GENERAL CONDITIONS OF CONTRACT 

DEFINITIONS AND INTERPRETATIONS 
Clause 1 

In the contract (as herein after defined) the following words and expressions shall have the 

meanings hereby assigned to them, except where the context otherwise requires:- 

“Agent” means the person appointed by the contractor to act on his behalf in his absence; 

1) “Certificate of completion” means the certificate of completion given by the Engineer-in-

charge pursuant to clause 40 of these conditions; 

2) “Contract” means the contract agreement, the documents set out therein and includes the 

conditions of contract, the tender and acceptance thereof, the specifications, the drawings, 

the bid schedule, schedule of rates ad the prices; 

3) “Contractor” means the person or persons, firm or company whose tender has been accepted 

by the Engineer-in-charge, and shall include the contractor’s duly authorized 

representative, successors and assigns; 

4) “Contract price” means the sum named in the tender, subject to such addition thereto or 

deductions there from as may be made under the provisions of the contract; 

5) “Constructional Plant” means all appliances, or things required in or about the execution, 

completion, or maintenance of the woks or temporary works, but does not include the 

materials or other things intended to form or forming part of permanent or temporary 

works; 

6) “Drawings” means the drawing(s) referred to in the contract documents and any modifications 

of such drawing(s) as may from time to time be furnished or approved in writing by the 

Engineer-in-charge; 

7) “Engineer-in-charge” means the Executive Engineer or any other officer who for the time 

being and from time to time is in charge of the works and includes an officer appointed 

by the Government to act as Engineer-in-charge for the purposes of the contract; 

8) “Government” means the Government of the Punjab; 

9-a) “Item Rates” mean the rates determined on the basis of the market rates system introduced by the 

Government in replacement of the Composite Schedule of Rates 1998 through Finance 

Department Notification No.RO (Tech) F.D.2-3/2004 dated 02.08.2004 (Annexure A). 

9) “Period of maintenance” means the period during which the contractor is obliged to guarantee 

the work or defined portions of work against defect and during which 



  

he is obliged to perform any maintenance procedure that may be specified by the Engineer-in-charge and 

shall be calculated from the date of the certificate of completion given by the Engineer-

in-charge in accordance with clause 40 hereof or in the event of more than one certificate 

having been issued by the Engineer-in- charge under the said clause from the respective 

dates so certified; 

10) “Maintenance” means the repairs, amendment, reconstruction and includes the rectification of 

defects imperfections, shrinkages and other faults except fair wear and tear as may be 

required of the contractor in writing by the Engineer-in-charge during the period of 

maintenance; 

11) “Programme of work” means the Programme of work submitted by the contractor and approved 

by the Engineer-in-charge and includes and amendment thereto made from time to time 

and approved by the Engineer-in-charge; 

12) “Site” means the lands and other places on, at, over, under; in or through which the works are 

to be executed or carried out in pursuance of the contract or any adjacent land, or part or 

street, which may be allotted or used for the purpose of carrying out the contract or any 

lands or places provided by the Engineer-in- charge for the purpose of the contract 

together with such other places as may be specifically designated in or pursuant to the 

contract as forming part of the site; 

13) “Specifications” means the specification referred to in the tender and any modification thereof 

or addition thereto as may from time to time be furnished or approved in writing by the 

Engineer-in-charge 

14) “Temporary works” means all temporary works of every kind required in or about the 

construction, completion or maintenance of the works; 

15) “Works” means the works to be executed in accordance with the contract and includes any 

permanent works as required for the performance of the contract. 

Clause 2: 

 

Marginal headings for information only 

 

 

Clause 3 

Terms to include designation of corresponding post 

 

The marginal headings, the words, notes, titles and phrases used in these general conditions and 

documents attached hereto, are strictly for information and direction of the reader with regard 

to the contents of the said documents and shall by no means be invoked for interpretation of the 

said clauses nor shall they be deemed to be part thereof or be taken into consideration in the 

interpretation thereof or of the contract. 

The term “Executive Engineer” “Superintending Engineer” and “Chief Engineer” used in the 

contract and the documents attached thereto, shall respectively be taken to include the terms 

“Deputy Director” “Director” and “Director General” or the holder of the corresponding posts 

in relation to the work. 



  

 

 

 

 

 

 

 

Documents mutually explanatory 

 

Clause 4 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Clause 5 

CONTRACT DOCUMENTS 

 

Except if and to the extent otherwise provided by the contract, the 

conditions of contract and additional conditions annexed hereto shall 

prevail over those of any other document forming part of the contract. 

Subject to the foregoing, the several documents forming the contract are to 

be taken as mutually explanatory of one another, but in case of any error, 

omission, ambiguity or discrepancy is found between these documents, 

the same shall be reported to the Engineer-in-charge who shall correct 

such error or omission or explain and adjust the ambiguity or discrepancy, 

as the case may be, and shall thereupon issue to the contractor instructions 

directing in what manner the work is to be carried out. Provided always 

that if in the opinion of the Engineer-in-charge compliance with any such 

instructions shall involve the contractor in any expenses which by reason 

of any such error, omission, ambiguity or discrepancy, the contractor did 

not have reasons to anticipate, the Engineer-in-charge shall pay such 

additional sums as he shall certify to be reasonable to cover such expenses. 

Provided further that any work done by the contractor, which perpetuates 

or adds to any error, omission, ambiguity or discrepancy, already 

discovered and pointed out, shall be considered to have been done at the 

contractor’s own risk. 



 

 

 

 

 

 

 

 

 

 

 

The drawings shall remain in the sole custody of the Engineer-in-charge but two sets of the 

detailed or working drawings will be obtained by the contractor free of cost from the Engineer-

in-charge after acceptance of his tender. The contractor shall provide and make at his own 

expense any further copies required by him. On the completion of the contract, the contractor 

shall return to the Engineer-in- charge all drawings provided to him under the contract. lassified 

drawings 

1)  

2) If so instructed, the contractor shall undertake not to disclose details of classified 

drawings, other than to men in his employ, and will give an undertaking to the Engineer-

in-charge that these drawings are not replicated or passed on to others or used by any 

other agency/person. 

One copy of the drawings furnished to the contractor as aforesaid shall be kept by the  

contractor at site and the same shall at all reasonable times also be made available 

 for inspection and used by the Engineer-in-charge or by any of his superior officer, 

 or by any other person authorized by the Engineer-in-charge in writing.  

that contractor may require for execution of works or otherwise under the contract.  

One copy of Drawing to be kept on site. Custody of drawings e of the proper and 

adequate execution and mai ntenance of theworks, and the contractor shall carry 

out and be bound by the same. The contractor shall give adequa te Further 

drawings and for th e purpos e progress of th e works, such further drawingsand 

instructio ns as shall be e in writing, to the Engi- neer-in-charge of any such 

further drawing and instructions

 

3)  
GENERAL OBLIGATIONS 

Clause 6: 

 

Contract agreement 

The contractor shall, when called upon so to do by the Engineer-in-charge enter into and 

execute a contract agreement in the form annexed. 

Clause 7: 

In every case where performance guarantee and/ or quality assurance security has been 

provided, as specified in item (h) of Memorandum of Work, contractor shall furnish/ 

maintain the performance guarantee and/ Performance guarantee/ Quality Assurance 
Security 
 or quality assurance security for the extended period of completion under Clause 37 of 

the Agreement. All compensations or the sums of money payable by the contractor 

under the terms of this contract may be deducted from or paid by the sale of sufficient 

part of his performance guarantee and/ or quality assurance security, and in the event 

of his performance guarantee and/ or quality assurance security reduced by reason of 

part thereof. make other securities as aforesaid any sum or sums which



 

 

The performance guarantee and/ or quality assurance security deposit lodged by a 

contractor (in cash or/other form) shall be refunded to him after the expiry of three 

months after the issue of the certificate of completion of the work under Clause 40 hereof 

by the Engineer-in-charge or along with the final bill if it is prepared after that period on 

account of some unavoidable circumstances. good cash or may have been deducted from, 

or raised by sale of performance security any such deduction or sale as aforesaid the 

contractor shall within ten days thereafter in or any 

Clause 8: 

i. The contractor shall if so required by the Engineer-in-charge submit in writing to the 

Engineer-in-charge within the period specified by him for his approval a 

Programme 

Programme of work to be furnished it so required by Engineer-in- charge 

showing the order of procedure and the method in which he proposes to carry out the 

works. The time and progress chart shall be prepared indirect relation to the time period 

stated in item (g) of the memorandum hereto annexed for the completion of individual 

items thereof and the works as a whole. It shall indicate the forecast of the date for 

commencement and completion of various trade processes or section of the works, and 

shall be amended as may be required by agreement between the Engineer-in-charge and 

the contractor within the limitation of time imposed in the contract documents. 

i. The contractor shall also, whenever required by the Engineer-in-charge, furnish for his 

 information full particulars in writing of the organization and staff by which he 

proposes to direct and administer his performance of the contract and also such further 

information concerning the contractor’s arrangements for the carrying out the work 

and of the constructional plants or temporary works which the contractor intends to 

supply, use or construct, as the case may be. 



  

ii. The submission to and approval by the Engineer-in-charge of such Programme, or the 

furnishing of such particulars or information shall not relieve the contractor of any of his 

duties or responsibilities under the contract. 

iii. In the event of the non-submission of the Programme or revised/amended programme of 

work by the contractor for approval by the Engineer-in-charge within the period specified by the Engineer-

in-charge , the contractor shall be liable to pay as compensation an 

Action when Programme not submitted in time 

amount, equal to ¼ % per day or such smaller amount as the Engineer-in-charge (whose 

decision in writing shall be final) may decide on the total tendered amount of the work, 

subject to maximum of 2% of contract amount. 

Clause 9: 

The contractor shall be responsible for the true and proper setting out of the works in 

Setting 
out 

relation to original points, lines and levels of reference given by the Engineer-in-charge 

in writing and for the correctness (subject as above mentioned) of the position, levels, 

dimensions and alignments of all parts of the works and for the provision of all necessary 

instruments, appliances and labour in connection therewith. If at any time during the 

progress of the work, any error shall appear or arise in the position, levels, dimensions, or 

alignment or any part of the works, the contractor on being required so to do by the 

Engineer-in-charge, shall at his own expense, rectify such error to the satisfaction of the 

Engineer-in-charge, unless such error is based on incorrect data, supplied in writing by 

the Engineer-in-charge, in which case the expenses of rectifying the same shall be borne 

by the Government. The checking of any setting out or of any line or levels by the 

Engineer-in-charge shall not in any way relieve the contractor of his responsibility for 

the correctness thereof, and the contractor shall carefully protect and preserve all points,  

marks, lines levels, bench marks, site-rails, pegs, slope stakes, batten-boards, stakes for 

location, and other things used in setting out the works. 

 

 

 

Clause 10: 

The contractor shall execute the whole and every part of the works in the most substantial 

and workman-like manner, and both as regards material and otherwise in every respect in 

strict accordance with the specifications. The work executed by the contractor shall also 

conform to the design(s) and/or drawings and instructions in writing relating to the 

work  to be executed in accordance with the 

specification

s drawings 

orders etc. 

signed by the Engineer-in-charge and lodged in his office, and to which the contractor 

shall be entitled to have access at such office, or on the site of the work for the purpose of 

inspection during office hours. The contractor shall, if so required; be entitled at his own 

copies of specifications, and of all such designs, drawings and instructions as aforesaid. 

expenses to make or cause to be made

Clause 11: 

In the case of any class of work for which there is no such specification as mentioned is 

para-2 of the general directions for the guidance of the tenderer annexed hereto, such 

work shall be carried out in accordance with the prescribed standard specifications, and 



 

 

in the event 

of there 

being no 

such 

specification

s, in 

accordance with the specification attached with the tender, if however, there is no 

standard specification or specifications attached with the tender, the work shall be 

carried out, in all respects in accordance with the instructions and requirements of the 

Engineer-in-charge Action where no specifications are provided 

Clause 12: 

 

All works to be executed under the contract shall be executed under the directions and 

subject to the approval in all respects, of the Engineer-in-charge who shall be entitled to 

direct at what point or points and in what manner they are to be commenced and from 

time to time carried on. Works to be under direction of Engineer-in- charge 



  

 

 

 

 

Clause 13: 

In the event of night work being carried on, the contractor shall provide and maintain such good 

and sufficient lights as will enable the work to proceed with satisfactorily and without danger. 

Similarly, the approach to the site and works where the night work is being carried out shall be 

efficiently lighted. All arrangements adopted for such lighting shall be to the satisfaction of the 

Watching and lighting 

Engineer-in-charge Lighting at night work 

i. The contractor shall in connection with the works provide and maintain at his own cost 

all lights, warning lights, caution boards, attendants, guard fencing and watch men, when 

and where necessary or required by the Engineer-in- 

ii. Charge for the protection of the work or for the safety and convenience of the public or  

others. 

Clause 14: 

The contractor is expected to make himself acquainted with the weather conditions, etc, and make 

his arrangements in such a manner that unfinished work is not in danger from storms, floods, etc. 

A claim by the contractor for a loss caused by any such eventuality will not be entertained by the 

Government. 

Arrangements to safeguard danger to unfinished work Contractor to supply plant, ladders, 

scaffolding, etc. contractor liable to pay damages arising from 

Clause 15: 

The contractor shall supply at his own cost all materials (except such materials, if any as 

may in accordance with the contract be supplied from the departmental store) 

constructional plants, tools, appliances, implements, ladders, cordage, tackles, 

scaffoldings and temporary works, requisite or proper for the execution of the works,  

whether original, altered or substituted, and whether included in the specifications or 

other documents forming part of the contract referred to in these conditions or not, or 

which may be necessary for the purpose of satisfying or complying with the 

requirements of the Engineer-in-charge as any matter as to which under these conditions 

he is entitled to be satisfied, or which he is entitled to require together with carriage 

therefore, to and from the work. The contractor shall also supply without charge the 

requisite number of persons with the means and materials necessary for the purpose of 

setting out works, and counting, weighing, and assisting in measurement or examination 

at any time, and from time to time of the work or materials. Failing his so doing the same 

may be provided by the Engineer-in-charge at the expense of the contractor, and the 

expenses may be deducted from any money due to the contractor under the contract, or 

from his security deposit. The contractor shall also provide all necessary fencing and 

lights required to protect the public from accident, and shall be bound to bear the 

expenses of defense of every suit action or other proceedings at law that may be brought 

by any person for injuries sustained by him owing to neglect in taking the above 

precautions and to pay any damages and costs which may be awarded in any such suit, 

action or proceedings to any 

such person, or which may with the consent of the contractor be paid to compromise any 

claim by any such person. non-provision of lights, fencing etc. The contractor shall give not less 

than five days notice in writing to the Engineer-in- charge or his subordinates in charge of the 

work, before covering up or 



  

Clause 16: 

otherwise placing beyond the reach of measurement any work in order that the same may be 

measured, 

Notice to be given before the work is covered up. 

and correct dimensions thereof be taken before the same is so covered up or placed 

beyond the reach of measurement and shall not cover up or place beyond the reach of 

measurement any work without the consent in writing of the Engineer-in-charge or his 

subordinate in charge of the work. If any work is covered up or placed beyond the reach 

of measurement, without such notice having been given and consent obtained, the same 

shall be uncovered at the contractor’s expenses, and no payment or allowance shall be 

made for such work or the materials with which the same was executed. 

Clause 17: 

1) The contractor shall provide and employ on the site for the purpose of and in 

 

 

 

 

 

 

 

 

 

 

connection with the execution and maintenance of the work under the contract:- Contractor’s 

employees. 

(a) Only such engineer and technical assistance as are skilled and experienced in 

their respective callings, and such sub-agents, foremen and leading hands as are 

competent to give proper supervision of the work, they are required to 

supervise, and 

(b) Such skilled, semi-skilled and unskilled labour as is necessary for the proper and 

timely execution and maintenance of works under the contract. 

(i) The Engineer-in-charge shall have full powers at all times to object to the employment 

and to require the contractor to remove forthwith from the site, the agent, workman, 

foreman or any other person employed by the contractor or any sub-contractor, who in the 

opinion of the Engineer-in-charge misconducts himself or is incompetent or negligent in 

the proper performance of his duties or whose employment is otherwise considered by the 

Engineer-in-charge to be undesirable, and the contractor shall comply with the request 

forthwith. Removal of contractor’s employees. 

(ii) No such agent, workman, foreman or other employees after his removal from the 

work by request of the Engineer-in-charge shall be re-employed or reinstated by 

the contractor for the purposes of and in connection with the contract at any time, 

except with the prior approval in writing of the Engineer-in-charge. 

Clause 18: 

(a) The contractor shall employ for each contract, whole time qualified technical 

personnel to the satisfaction of the Engineer-in-charge for the supervision of the 

work at the scale given Removal of contractor’s employees. Whole time qualified 

technical personnel for supervision of work below:- On contracts valuing:- 

(i) pto Rs.7.5 Million One diploma engineer. 

(ii) Exceeding Rs.7.5 Million One senior graduate engineer. 

One junior graduate engineer. 

(b) If the contractor fails to employ the qualified technical personnel to the above scale, 

the Engineer-in-charge shall, after giving the contractor 15 days notice to this 

effect, have the option to employ to make up the deficiency in the number of such 

persons at the risk and cost of the contractor. 



  

Clause 19: 

 

 

 

 

The contractor shall in accordance with the requirements of the Engineer-in-charge afford all 

reasonable opportunities for carrying out the work by any other contractor(s)/specialist 

contractor(s) executing a part of the original work or ancillary to the work, employees/workmen of 

such contractor(s) or those of the Government, who may be employed in execution of, or near the 

site of work not included in the contract. If, however, the contractor provides any material 

services/assistance or facilities to any such contractor or to the Government on the written request 

of the Engineer-in-charge, he shall be paid a reasonable sum as determined by the Engineer-in-

charge or paid according to provision in bid schedule if already made therein. Opportunities for other 

contractors. 

 

Clause 20 

The contractor shall indemnify and keep indemnified the Government against all losses and claims 

for injuries or damage caused to any person or any property whatever, (other than surface or other 

damage to land or crops being on the site suffered by tenants of occupants) which may arise out of 

or in consequence of the construction and maintenance of the works and against all claims, 

demands, proceedings, damages, costs, charges and expenses whatever in respect of or in relation 

thereto. Provided always that nothing herein contained shall be deemed to render the contractor 

liable for, or in respect of or to indemnify the Government against any compensation or damages for 

or with respect to:- Damage to persons and property 

1)  

a) The permanent use or occupation of land by the works or any part thereof or (save as 

hereinafter provided) surface or other damage as aforesaid. 

b) The right of the Government to construct the works or any part thereof on, over, 

under, in or through any land. 

c) Interference whether temporary or permanent with any right of light, air, way or 

water, or other assessment of quasieasement which is the unavoidable result of the 

construction of the works in accordance with the contract. 

d) Injuries or damage to persons or property resulting from any act or neglect done or 

committed during the currency of the contract of the Government, its agents, servants 

or other contractors (not being employed by the contractor) or for or in respect of any 

claims, demands, proceedings, damages, costs, charges, and expenses in respect 

thereof or in relation, thereto. 

Provided further that for the purposes of this clause the expression “the site” shall be 

deemed to be limited to the Area define in the specification or shown on the drawings in 

which land and crops will be disturbed or damaged as an inevitable consequence of 

carrying out the works. 

The Government  will  indemnify  the  Contractor  for  and  against  all  claims, Buildings 

1)  Contracts exceeding Rs.5 Million. 

2)  



  

2) demands, proceedings, damages, costs, charges and expenses in respect of the matters referred to in 

the proviso to sub-clause (1) of this clause. Indemnity by the Government Note: - The limit of various 

departments for the application of this clause is as follows:- 

 

1) Public Health Engineering. Contracts exceeding Rs. 5 Million. 

2) Highways. Contracts exceeding Rs. 10 Million. 

3) Irrigation. The clause would not apply. 

4) Housing and Physical Planning Contract exceeding Rs. 5 Million. 

The clause may be adopted in contracts of smaller amount wherever so directed by the 

Chief Engineer. 

Clause 21: 

 

 

 

 

All works under or in the course of execution or executed in pursuance of the contract, shall 

at all time be open to inspection and supervision of the Engineer-in- charge or his subordinate, 

and the contractor shall at all times during the usual working hours and at all other times for 

which reasonable notice of the intention of the Engineer-in-charge, his senior or his 

subordinate to visit the works shall have been given to the contractor, either himself be present 

to receive orders and instruction or have an agent, duly accredited in writing present for that 

purpose. Orders given to the contractor’s agent shall be considered to have the same force as if 

they have been given to the contractor himself. 

Work to be open to inspection 

Contractor or his responsible agent to be present. 

Giving of notices and payment of fees. 

 

Clause 22: 

The contractor shall give all notices, and at his own cost pay all fees, required to be given or 

paid by any national or state statute, ordinance or other laws any regulation or by-laws of any 

local or other duly constituted authority in relation to the execution of the works or of any 

temporary works and by the rules and regulations of all public bodies and companies whose 

property or rights are affected or may be affected in any way by the works or any temporary 

works. Compliance with status regulations etc. 

The contractor shall conform in all respects with the provisions of any such federal, provincial 

and local statutes, ordinance or law as aforesaid and the regulations or by-laws of any local or 

other duly constituted authority, which may be applicable to the works, or to any temporary 

works and with such rules and regulations of Public Bodies and companies as aforesaid and 

shall keep the Government indemnified against all penalties and liabilities of every kind for 

breach of any such statutes, ordinance or law, regulation or by-laws. Payment of income tax and 

other taxes. 

i.  

ii. The contractor shall be responsible for the payment of all income tax, super tax 

and other Government or local taxes arising out of the contract, which shall not be 

reimbursed to him by the Government and the rates and prices stated in the bid 

schedule shall be deemed to cover all such taxes. 

Clause 23: 

Cost of bonds.  



 

 

 

Clause 24: 

Clause 25: 

The cost of various bonds to be entered into and executed between the 

contractor and the Engineer-in-charge shall be in all respects, at the 

expense of the contractor. Change in the constitution of firm 

Photographs and advertisements. In the case of tender by partners, any change in the 

constitution of the firm, joint venture, company or corporation shall be forthwith 

notified by the contractor to the Engineer-in-charge for his information. 

Photographs of the works shall be taken by permission of the Engineer-in-charge. 

Only signs or other advertisement approved by the Engineer-in-charge may be 

displayed at or near the works. Photographs of the works shall not be published 

without prior written approval of the Government, which shall not be unreasonably 

withheld. 

 



  

 

 

Clause 26: 

 

 

Clause 27: 

 

 

 

 

 

 

 

Clause 28: 

ASSIGNMENT AND SUB-LETTING 

The contractor shall not assign the contract or any part thereof or any benefit or 

interest therein or there under without the prior written consent of the Engineer-in- 

charge Assignment. 

The contractor shall not sublet the works or any part thereof except where 

otherwise provided by the contract, without the prior written consent of the 

Engineer-in-charge and such consent, if given, shall not relieve the contractor from 

any liability or obligation under the contract and he shall be responsible for the acts, 

defaults and negligence of any sub-contractor, his agents, servants or workmen 

Subletting. as if they were the acts, defaults or neglects of the contractor, his agents, 

servants or workmen. Provided always that the provision of labour as a piecework 

basis shall not be deemed to be a subletting under this clause. 

MATERIAL AND WORKMANSHIP 

 

 

 

 

1) All materials and workmanship shall be of the respective kinds described in the 

contract and in accordance with the instructions of the Engineer-in-charge and 

shall be subjected from time to time to such tests as the Engineer-in-charge may 

direct at the place of manufacture or fabrication or on the site or at all or any of 

such places. The contractor shall provide such assistance, instruments, machines, 

labour and materials as are normally required for examining, measuring and 

testing any work and the quality, weight or quantity of any material used and 

shall supply samples of materials before incorporation in the works for testing, as 

may be selected and required by the Engineer-in-charge. 

2) All samples shall be supplied by the contractor at his own cost if the supply 

thereof is clearly intended by or provided for in the specifications or bill of 

quantities but if not then at the cost of the Government. 

 

3) The cost of making any test shall be borne by the contractor if such test is clearly 

intended by or provided for in the specification or bill of quantities and (in the 

cases only of a test under load or of a test to ascertain whether the design or any 

finished or partially finished work is appropriate for the purposes which it was 

intended to fulfill) is particularized in the specification or bill of quantities in 

sufficient detail to enable the contractor to price or allow for the same in his 

tender. 

4) If any test is ordered by the Engineer-in-charge which in either:- 

a) Not so intended by or provided for; or 

b) (in the cases above mentioned) is not so particularized; or 



  

c) Through so intended or provided for is ordered by the Engineer-in-charge 

to be carried out by an independent person at any place other than the site 

or the place of manufacture or fabrication of the materials tested. 

Then the cost of such test shall be borne by the contractor if the test shows the 

workmanship or materials not to be in accordance with the provisions of the contract or 

the instructions of the Engineer-in-charge but otherwise by the Government. 

Clause 29: 

Constructional material fittings. etc. to conform to representative samples approved by 

Engineer-in- charge 

 

 

 

Clause 30: 

compensation payable in cases of bad work Stores to be supplied by Government 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Clause 31: 

 

Before any constructional material, fittings is brought to the site of work, the 

contractor shall submit to the Engineer-in-charge representative samples of the 

material fittings, etc, he proposes to use. The samples after approval will be 

retained by the Engineer-in-charge in his custody and the contractor shall be 

responsible for ensuring that materials and fittings, etc, conforming to such 

samples are used through out the contract, failing which the material, fittings, etc, 

will not be accepted and shall be removed forthwith from the site of work if so 

desired by the Engineer-in-charge. 

If the specification, or the estimate of the work provides for the use of any 

special description of material and equipment to be supplied from the Engineer-

in- charge’s store or if it is required that the contractor shall use certain stores to 

be provided by the Engineer-in-charge (such materials, stores and equipment and 

the prices to be charged therefore as hereinafter mentioned being so far as 

practicable for the convenience of the contractor but not so as in any way to 

control the meanings or effect of this contract specified in the schedule of 

memorandum hereto annexed), the contractor shall be supplied with such 

materials and stores as required from time to time to be used by him for the 

purpose of the contract only; and the value of the full quantity of materials and 

stores so supplied at the rates specified in the said schedule or memorandum may 

be set off or deducted from any sums due or to become due, to the contractor, 

under the contract or otherwise: or against or from the security deposit. All 

materials supplied to the contractor shall remain the absolute property of the 

Government, and shall not, on any account be removed from the site of works 

without the written permission of the Engineer-in-charge, and shall at all times be 

open to inspection of the Engineer-in-charge. Any such material unused or in 

perfectly good condition at the time of the completion or termination of the 

contract shall b returned to the Engineer-in-charge’s store, if by a notice in 

writing under his hand he shall so require; but the contractor shall not be entitled 

to return any such materials unless with such consent, and shall have no claim for 

compensation on account of any such materials so supplied to him, as aforesaid 

being unused by him, or for any wastage in or damage to any such materials.  

 

 



  

not in accordance with the contract the contractor shall on demand in writing from the Engineer-

in-charge specifying the work, materials or articles complained of not withstanding that the same 

may have been inadvertently passed, certified and paid for, forthwith rectify, remove and 

reconstruct the work so specified in whole or in part, as the case may require, or as the case may 

be, remove the materials or articles so specified and provide material as originally contracted or 

articles at his own proper charge and cost, and in the event of his failing to do so within a period 

to be specified by the Engineer-in-charge in his demand aforesaid, then the Engineer-in-charge 

may rectify or remove and re-execute the work, remove and replace with others, the materials 

and articles complained of, as the case may be, by his own workman or by other contractor and 

recover from the contractor towards the cost thereof a sum equal to the sum actually incurred by 

the Engineer-in-charge (whose certificate as to the amount of the work shall be final and 

binding on the parties plus departmental charges on the amount so incurred equal to ten (10) 

percent or such smaller amount as the Engineer-in-charge (whose decision in writing shall be 

final) may decide, and deduct the same from any money due or that becomes due to the 

contractor under this contract or on any account whatsoever, due by Government to the 

contractor. Measures of rectification will be decided by the Engineer-in-charge and may include 

additional work necessary to strengthen or set right the unusual work carried out by the 

contractor. Action and  

 

 

Clause 32: 

 

Clause 33: 

LABOUR 

 

The contractor shall employ labour, provide all facilities and pay wages to his 

work people or employees in accordance with the labour laws or enactments 

relating thereto and rules framed there under, inforce from time to time. 

Application of labour laws and rules.

 1) In every case in which by virtue of the provision of Section 12, sub section (1) of 

the workman’s Compensation Act 1923 Government is obliged to pay 

compensation to a workman employed by the contractor in execution of the work 

Government will recover from the contractor the amount of the compensation so 

paid and without prejudice to the rights of the Government under section 12, sub 

section (2) of the said Act. Government shall be at liberty to recover such amount 

or any part thereof, by deducting it from the security deposit or from any sum 

due by Government to the contractor, whether under the contractor or otherwise. 

2) Government shall not be bound to contest any claim made against under section 

12, sub section(1) of the said Act, except on the written request of the contractor 

and upon his giving to the Government full security for all costs for which 

Government right become liable in consequence of contesting such claims. 

 

3) Contractor liable for payment of compensation to injured workman or in case of 

death to his relations. 

4) Use of donkeys and other animals. 

Clause 34: 



  

i. No contractor shall use donkeys or other animals with breaching of 

string or thin rope. The breaching must be at least 75mm wide and should 

be of tape (Nawar). 

ii. No animal suffering from sores, lameness or emaciation or which is 

immature shall be used on the work. 

Clause 35: 

Commencement of work 

Clause 36: 

Time for completion 

Clause 37: 

 

Extension of time for completion. 



  

COMMENCEME

NT, TIME AND 

DELAYS 

 

 

 

 

opinion be necessary by 

the Engineer- in-charge 

or be wholly beyond the 

contractor’s control. 

Subject to any 

requirements in the 

specification as to the 

completion of any 

completed within the 

time stated in the 

memorandum or such 

extended time as be 

allowed under clause 37 hereof. 

If by reasons of the amount of extra or additional work of any kind or variation 

of form, quality or quantity of the works or any part thereof work is delayed or 

impoded or the contractor prevented from whether by the Engineer-in-charge or 

may otherwise howsoever, or hindered in the execution or completion of the 

work or any part thereof, whether such delay or impediment or prevention or 

hindrance occurs before or after the time or extended time fixed for completion 

the contractor shall apply in writing to the Engineer-in- charge within thirty, days 

of the date of such circumstances, the full and detailed particulars of the claim on 

account of which he desires an extension as aforesaid. The Engineer-in-charge 

shall, if in his opinion (which shall be final) reasonable grounds shown therefore 

by the contractor are such as fairly to entitle the contractor to an extension of time 

for the completion of the work, authorize him from time to time in writing, either 

prospectively or retrospectively, such extension of time for the completion of the 

work or any part thereof, as may in his opinion be necessary by the Engineer- in-

charge or be wholly beyond the contractor’s control. 

Subject to any requirements in the specification as to the completion of any 

extension of time for the completion of the work or any part thereof, as may in his

 

Clause 38: 

 

No work at 

night or on 

Sundays / 

Public 

Holidays 

 

 

Subject to any provision to the contrary contained in the contract, none of the 

permanent work shall save as here in after provided be carried on during the night 

or on Sundays or public holidays without the permission in writing of the 

Engineer- in-charge save when the work is unavoidable or absolutely necessary 

for the saving of life or property or for the safety of the works in which case the 

contractor shall immediately advise the Engineer-in-charge. Provided always that 

the provisions of this clause shall not be applicable in the case of any work which 

it is customary to carry out by rotary or double shifts. 

 

Clause 39: 

a) The time allowed for carrying out the work as entered in the tender shall be strictly 

Compensatio

n for delay. 

observed by the contractor. The works shall throughout the stipulated period of 



  

 

 

 

 

 

 

 

 

 

 

 

 

Compensation 

for inadequate 

funding 

the contract be proceeded with all due diligence in accordance with the 

programme of work, as approved by the Engineer-in-charge or any amended 

programme of work approved by the Engineer-in-charge from time to time (time 

and quality being deemed to be the essence of the contract on the part of the 

contractor) and the contractor shall pay as compensation an amount equal to one 

percent of the amount of contract, subject to maximum of 10% or such smaller 

amount as the Engineer-in-charge (whose decision in writing shall be final) may 

decide, on the amount of the estimated cost stated in item(b) of the memorandum 

of work annexed hereto for every day 

b) That the work remains un-commenced or unfinished after the proper date. 

c) If the total funds required for completion of contract are not provided within two 

years after the stipulated date of completion, contractor may ask for finalization 

of his contract. All recoveries due from contractor (mobilization, secured 

advance, machinery hire charges, etc.) will be made before finalization of 

contract. 

 

 

 

Clause 40: 

 

Certification 

of completion 

of work 

CERTIFICATE OF COMPLETION 

 

Without prejudice to the right of the Government under any such clause(s) herein 

contained, as soon as in the opinion of the Engineer-in-charge, the works shall 

have been substantially completed and shall have satisfactory passed any final 

test that may be prescribed by the contract, the Engineer-in-charge will issue to 

the contractor a certificate of completion in respect of the work, and the period of 

maintenance of work shall commence from the date of such certificate, provided 

that the Engineer-in-charge may give such a certificate with respect to any 

independent part of the works before the completion of the whole of the works, 

and when any such certificate is given in respect of such a part of the works, such 

part shall be considered as completed and the period of maintenance of such part 

shall commence from the date of such certificate. Provided also that a certificate 

of completion given in accordance with the foregoing provisions of any part of 

the works shall not be deemed to certify completion of any ground or surface 

requiring reinstatement, unless such certificate shall expressly so state. Provided 

further that no such certificate shall be given nor shall the works or any of its 

parts be considered to be complete until the contractor shall have removed from 

the premises on which the works or any such parts shall be executed, all 

scaffoldings, surplus materials of all kinds and rubbish, buildings and other 

construction materials of all kinds and cleaned off the dirt from all woodwork, 

doors, windows, walls, floors, or other parts of any building or buildings, or road 

works and road structures, water supply, sewerage or drainage works, sanitary 

installations, gas and electric fittings, in, upon, or about which the works are to 

be executed, or which he may have had possession for the purpose of the 

execution thereof, nor until the works shall have been measured by the Engineer-



 

 

in-charge whose 

measurements shall be 

binding and conclusive 

against the contractor. 

 

If the contractor shall 

fail to comply with the 

requirements of this 

clause as to the removal 

of scaffoldings, surplus 

material of all kinds and 

rubbish as aforesaid and 

cleanings of dirt on or 

before the date fixed 

for the completion of 

the works, the 



  

 

 

 

 

 

 

 

 

Clause 41: 

 

Alternation 

in 

specificatio

ns and 

drawings. 

 

 

Alternations 

omissions or 

substitution 

do not 

invalidate 

the contract. 

 

 

 

 

 

Extension 

of time in 

consequenc

e of 

alterations 

 

 

 

 

 

Rate of 

works not in 

schedule of 

rates, bid 

schedule or 

in the estimates. 



  

Engineer-in-charge may 

at the expense of the 

contractor, remove such 

scaffoldings or surplus 

materials of all kinds 

and rubbish and dispose 

of the same as he thinks 

fit, and clean off such 

dirt as aforesaid and the 

contractor shall 

forthwith pay the 

amount of all expenses 

so incurred, and shall 

have no claim in respect 

of any such scaffoldings 

or surplus materials of 

all kinds as aforesaid, 

except for any sum 

actually realized by sale 

thereof. 

ALTERATIONS, 

ADDITIONS AND 

COMMISSIONS 

 

The Engineer-in-charge 

shall have power to 

make any alteration in, 

omission from, addition 

to, or substituted for, the 

original specification, 

drawing designs and 

instructions that may 

appear to him to be 

necessary or advisable 

during the progress of 

the work, and the 

contractor shall be 

bound to carry out the 

works in accordance 

with any instructions 

which may be given to 

him in writing signed 

by the Engineer-in-

charge, and such 

alternations, omission, additions or substitutions shall not invalidate the contract, 

and any altered, additional or substituted work which the contractor may be 

directed to do in manner above specified as part of the work, shall be carried out 

by the contractor on the same conditions in all respects on which he agreed to do 

the main work, and the same rates as are specified in the tender (bid schedule for 

the main work). The time for the completion of the work shall be extended in the 

proportion that the altered, additional or substituted work bears to the original 

contract work and the certificate of the Engineer-in-charge shall be conclusive as 

to such proportion. 

 

And, if the altered, additional or substituted work includes any item of work, for 

which no rate is specified in this contract, then such items of work shall be 

carried out at the item rates enforced at the time of receipt of tenders with 

reference to which the tender for the work was submitted by the contractor. 

 

If such altered, additional or substituted item(s) of work is not entered in the bid 

schedule, then the contractor shall within seven days of the date of receipt of the 

orders to carry out the work inform the Engineer-in-charge of the rate which it is 

his intension to charge for such items of work, and if the Engineer-in-charge does 

not agree to this rate, or the approval to this rate (or the negotiated rate, if any), is 

not communicated to the contractor within a period of thirty (30) days reckoned 

from the date of receipt by the Engineer-in-charge of the proposed rate, the 

Engineer-in-charge shall by a notice in writing be at liberty to cancel his order to 

carry out such item of work and arrange to carry it out in such a manner as he 

may consider advisable, provided always that if the contractor shall commence 

work or incur an expenditure in regard thereto, before the rates shall have been 

determined as lastly hereinafter mentioned, he shall do so at his own risk and 

cost. 

No deviation from specification stipulated in the contract or additional items of 

work shall be carried out by the contractor unless the rate of the substituted, 

altered or additional items have been approved in writing failing which 

Government will not be bound to entertain any claim on this account. The 



  

 

 

Clause 42: 

 

 

No 

compensation 

for alteration in 

or restriction of 

work to be 

carried out, if 

variation does 

not exceed 20% 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Variation 

exceeding 

20% 

 

 

 

 

 

 

 

 

Clause 43: 



  

interpretation of the 

Engineer-in-charge in 

the event of any dispute 

due to any ambiguity in 

the specification or 

nomenclature shall be 

binding and final. 

 

 

If at any time after the 

commencement of the 

work, the Engineer-in-

charge shall for any 

reason whatsoever, not 

require the whole 

thereof as specified in 

the tender (bid schedule 

annexed hereto) to be 

carried out, or increase 

or decrease in the 

quantity of work 

included in the contract 

or omit any such work, 

or change the contract or 

quality or kind of any 

such work, or change 

the levels, lines, 

position and dimensions of any part of the works, or require the contractor to 

execute additional work of any kind necessary for the completion of the work, 

the Engineer-in-charge shall give notice in writing of this fact to the contractor, 

who shall have no claim to any payment or compensation whatsoever on account 

of any profit or advantage which he might have derived from the execution of the 

work in full, but which he did not derive in consequence of the full amount of the 

work not having been carried out; neither shall he have any claim for 

compensation by reasons of any alteration having been made in the original 

specifications, drawings, designs and instructions which shall involve any 

curtailment or increase of the work, as originally contemplated; nor shall the 

contractor be entitled to any adjustment in the unit rate/price or amount of the 

contract, if the aggregate effect of all such alterations, additions, omissions, or 

adjustments (other than those arising out by reasons of price variation under 

clause 55 hereof) on completion of the whole of the works, does not exceed 20 

percent of the sum named in paragraph of 1(one) of this tender. 

If, on completion of the whole of the works, it shall be found that a reduction or 

increase greater than 20 percent of the sum named in paragraph 1 of the tender 

results from the aggregate effect of all increases, decreases omissions or 

adjustments (other than those arising out because of price variation under clause 

55 hereof), as a result of the requirement of the Engineer-in-charge, the amount of 

the contract price shall be adjusted by such sum(s) as may be determined by the 

Engineer-in-charge and the contractor. In the event of disagreement, the 

Engineer-in-charge shall fix such sum as shall, in his opinion, be reasonable and 

proper, regard being had to all materials and relevant factors including the 

contractor’s cost and over heads. 

MAINTENANCE AND DEFECTS. 

 

 

 

Period of 

maintenanc

e 

 

 

 

 

 

Execution 

of work of 

repair etc. 

1) The period of maintenance mentioned in item (i) of the memorandum hereto 

annexed shall be calculated from the date of completion of the works certified by 

the Engineer-in-charge in accordance with clause 40 hereof or in the event of 

more than one certificate having been issued by the Engineer-in-charge under the 

said clause, from the respective dates so certified, and in relation to the period of 

maintenance the expression the “work” shall be construed accordingly. 

2) The works shall at or as soon as practicable after expiration of the period of 

maintenance be delivered to the Engineer-in-charge in as good and perfect 

condition (fair wear and tear excepted) to the satisfaction of the Engineer-

in- 



  

 

 

 

 

 

 

 

 

 

 

Cost of 

execution of 

works of repair 

etc. 

 

 

 

 

 

 

 

Remedy of 

contractor’s 

failure to carry 

out work 

required 

charge as that in which they were at the commencement of the period of 

maintenance, the contractor shall execute all such works of repair, amendment, 

reconstruction, rectification and making good of defects, imperfection, shrinkage 

other faults as may be required of the contractor in writing by the Engineer-in- 

charge during the period of maintenance or within fourteen days after its 

expiration as a result of an inspection made by or on behalf of the Engineer-in- 

charge prior to its expiration. 

3) All such works shall be carried out by the contractor at his own expense, if the 

necessity thereof shall, in the opinion of the Engineer-in-charge, be due to use of 

materials or workmanship not in accordance with the contract or to neglect or 

failure on the part of the contractor to comply with any obligation expressed or 

implied on the contractor’s part under the contract. If in the opinion of the 

Engineer-in-charge such necessity shall be due to any other cause, the value of 

such work shall be ascertained and paid for, as if it were an additional work. 

4) If the contractor shall fail to do any such work as aforesaid, required by the 

Engineer-in-charge, the Engineer-in-charge shall be entitled to carry out such 

work by his own workmen or by other contractor(s)and if such work is a work 

which the contractor should have carried out at the contractor’s own cost, shall be 

entitled to recover from the contractor towards the cost thereof a sum equal to the 

actual expenditure so incurred by the Engineer-in-charge (whose certificate as to 

the amount of the work shall be final and binding on the parties) any may deduct 

the same from any moneys due or that may become due to the contractor. 

Clause 44: 

Contractor 

liable to make 

good damages 

and for any 

imperfection 

noticed during 

period of 

maintenance 

 

 

 

 

 

 

 

 

 

 

 

 

 

Clause 45: 

 

 

Secured advance on materials brought to site. 



 

 

 

 

If the contractor or his 

work people, or servant 

shall break, deface, 

injure or destroy any 

part of a building in 

which they may be 

working or any 

building, road, road 

work, road structure, 

water supply, sewerage 

and drainage works, 

sanitary fitting and 

electric installation, 

fences, enclosures, 

water pipes, cables, 

drains, electric or 

telephone posts or any 

works, trees, grass or 

grass land, or cultivated 

ground contiguous to 

the premises on which 

the work, or any part of 

its is being executed, or 

if any damage shall 

happen to the work, 

while in progress from 

any cause whatsoever or 

any imperfections 

become apparent in it 

within the specified 

period of maintenance 

in item No. (i) of the 

memorandum hereto 

annexed after a 

certificate, final or 

otherwise of its 

completion shall have 

been given by the 

Engineer-in-charge as 

aforesaid, the contractor shall make the same good at his own expense, or in 

default, the Engineer-in-charge may cause the same to be made good by other 

workmen, and deduct the expenses (of which the certificate of the Engineer-in-

charge shall be final) from any sums that may then, or at any time thereafter may 

become due to the contractor, or from his security deposit. 

ADVANCES TO CONTRACTORS 

 

Should the contractor, whose contract is for finished work require an advance on 

the security of material of imperishable nature brought by him to the site, the 

Engineer-in-charge shall assess the value of such materials and the contractor 

may be paid an advance upto an amount not exceeding seventy five percent (the 



  

 

 

 

 

 

 

 

 

 

 

 

Clause 46 

 

Bills to be on 

prescribed 

form. 

 

 

 

 

 

Clause 47: 

 

 

 

Bills to be on 

submitted 

monthly. 

decision of the Engineer-in-charge as to this percentage shall be final) of the value 

of the materials assessed by the Engineer-in-charge. The materials shall remain 

the property of the Government and the contractor shall not remove it from the site 

without the written permission of the Engineer-in-charge. The contractor shall be 

responsible for any loss to the materials due to the contractor postponing the 

execution of the work or to the shortage of or misuse of the materials and against 

the expenses entailed for their proper watch and safe custody. 

The recovery of the amount of such advance shall be made from the contractor’s 

bill for the work done, as the materials are used in the work. 

PAYMENTS 

 

The contractor shall submit all bills on the form prescribed by the Engineer-in- 

charge to be had on application at the office of the Engineer-in-charge and the 

charges in the bills shall always be entered at the rates specified in the tender (bid 

schedule) or in the case of any extra work ordered in pursuance of the conditions 

and not mentioned or provided for the tender, at the rate hereinafter provided for 

such works. 

 

 

The contractor shall submit each month on or before the date fixed by the 

Engineer-in-charge a bill, on the basis of measurements carried out by the 

contractor through his own staff, for all works executed in the previous month, 

and the Engineer-in-charge shall take or cause to be taken the requisite 

measurements for the purpose of having the same verified and the claim, as for as 

admissible adjusted, if possible, before the expiry of ten days from presentation of 

the bill subject to the condition laid down in item(s) of the memorandum of work. 

If the contractor does not submit the bill within the time fixed as aforesaid, the 

Engineer-in-charge may depute a subordinate to measure up the work in the 

presence of the contractor or otherwise and the Engineer-in-charge may prepare a 

bill from such measurements, which shall be binding on the contractor in all 

respects. 

Clause 47-A: Payment of items with imbalance rates 

 

 

 

 

 

 

 

 

Clause 48: 

 

Deduction of security deposit. 



 

 

If a contractor quotes 

such disproportionate 

rates in his tender which 

deviate from the rates 

provided in the 

technically sanctioned 

estimate, the payment 

of items whose rates are 

lower will be made at 

tendered rate(s) in full 

on the execution of 

items (s) but the 

payment of item whose 

rates are higher shall be 

made at the rates 

depicted in technically 

sanctioned estimate, on 

the execution of such 

items, the balance 

payment shall be 

withheld by the 

engineer in-charge till 

the completion of the 

work of items for which 

low rates have been 

quoted. 

 

 

At the time of making 

any payment to the 

contractor for the work 

done under this 

contract, the Engineer-

in-charge shall retain 

from the amount so 

payable to the 

contractor, the amount 

of security deposit at 

the percentage rate 

specified in item 



  

 

 

 

 

 

 

 

 

 

 

 

 

Clause 49: 

 

Conversion 

of security 

deposit into 

profit bearing 

securities. 

 

 

 

 

 

 

 

 

 

 

 

Clause 50: 

(d) of the memorandum of work annexed hereto. The earnest money of the 

contractor on execution of the contract, will however, be adjusted towards the 

amount of such security deposit to be retained from the amount of his first bill of 

the work done by him and payable to the contractor under this contract. 

All compensations of other sums of money payable by the contractor to the 

Government under the terms of this contract may be deducted  from the amount 

of his security deposit of the contract or from any sums which may be due or 

may become due to the contractor by the Government on any account whatsoever, 

and in the event of his security deposit being reduced by such deductions, the 

contractor shall, within ten days thereafter, make good in cash any sum or sums 

which may have been deducted from his security deposit, or may be made good 

through additional deductions from his bill or dues. 

 

 

Subject to any general or special directions given by the government to the 

contrary, if the contractor so desires and makes a written request to the Engineer- 

in-charge to the effect that the amount of security deposit retained from the bills 

of the contractor may be converted into the recognized form of profit bearing 

security at the cost of the contractor, the amount of security deposit retained from 

bills of the contractor shall be deposited in any of the following banks:- 

1) National Bank of Pakistan Ltd. 

2) Habib Bank Ltd. 

3) United Bank Ltd. 

4) Muslim Commercial Bank of Pakistan Ltd. 

5) Allied Bank of Pakistan Ltd. 

6) The Bank of Punjab. 

and pledged in the name of the Executive Engineer concerned, and on the maturity 

the amount of security is retrieved back in the Public Account and refunded to the 

contractor in prescribed manner. 

 

 

Refund of 

security 

deposit. 

a) The amount retained as security deposits shall not be refunded to the contractor 

before the expiry of six(6) months in the case of original works valuing upto Rs.5 

million and twelve (12) months or even more, as may be determined by the 

Engineer-in-charge with the prior approval of the Chief Engineer, in the case of 

works valuing above Rs.5 million, after the issue of the certificate of completion 

of the work under clause 40 hereof by the Engineer-in-charge provide that in case 

the contractor is required by the Engineer-in-charge to rectify any imperfection, 

damage, defects or other faults in work, etc. during the period of maintenance, the 

security deposit shall not be refunded till the contractor has fulfilled his 



 

 

oblig

ation

s 

under 

claus

e 43 

and 

44 

hereo

f to 

the 

satisf

actio

n of 

the 

Engi

neer-

in-

charg

e. 

b) Shou

ld the 

contr

actor 

so 

apply 

in 

writi

ng to 

the 

Engi

neer-

in-

charg

e the 

amou

nt of 

secur

ity 

depo

sit 

will be refunded to the contractor three (3) months after the issue of certificate of 

completion of work by the Engineer-in-charge under clause 40 subject to the 

production of bank 

c) Guarantee from a scheduled band in Pakistan to the satisfaction of and in the 

form suitable to the Engineer-in-charge, for the same amount covering the 



  

balance of period of maintenance, to the effect that the contractor shall fulfill his 

obligations under clause 43 and 44 of the contract. 

d) Subject to the conditions stipulated in sub-clause (a) of this clause, in the case of 

contracts for maintenance and repair works, the security deposits would be 

refunded to the contractor after the expiry if three (3) months of the issue of 

certificate of completion of work by the Engineer-in-charge . 

Clause 51: 

 

 

 

Payment on 

intermediate 

certificate to be 

regarded as 

advances 

 

 

 

 

 

 

 

 

 

Clause 52: 

Final bill to be 

submitted 

within one 

month. 

 

The contractor shall on submitting the bill be entitled to receive a monthly 

payment proportionate to the part thereof then approved and passed by the 

Engineer-in- charge, subject to the condition laid down in item(s) of the 

memorandum, whose certificate of such approval and passing of the sum so 

payable, shall be final and conclusive against the contractor. But all such 

intermediate payments shall be regarded as payment by way of advance against 

the final payment only, and not as payment for work actually done and 

completed and shall not preclude the requiring of bad, unsound, imperfect or 

unskillful work to be removed and taken away and reconstructed, or re-erected or 

be considered as an admission of the due performance of the contract, or any part 

thereof in any respect, or the accruing of any claim: nor shall it conclude, 

determine, or affect in any way the power of Engineer-in-charge, under these 

conditions or any of them as to the final settlement and adjustment of the accounts 

or otherwise, or in any other way vary or affect the contract. 

 

 

The final bill shall be submitted by the contractor within one month of the date 

fixed for completion of the works, otherwise the Engineer-in-charge’s certificate 

of the measurement and of the total amounts payable for the works accordingly, 

shall be final and binding on all parties. 

 

Clause 53: 

 

Procedure for 

payment to 

firms. 

 

 

 

Clause 54: 

Sums payable by way 

of compensation to be 

considered as 

reasonable compensation without reference to actual loss. 

 

 

Clause 55: 



 

 

 

 

The department may 

refuse or suspend 

payment on account of 

a work when executed 

by a firm, or by a 

contract described in 

their tender as a firm, 

unless receipts are 

signed by all the parties, 

or one of the partners or some other person producing power of attorney enabling 

him to give actual receipts on behalf of the firm. 

 

 

All sums payable by way of compensation under any of these conditions, shall be 

considered as reasonable compensation to be applied to the use of Government, 

without reference to the actual loss or damage sustained, and whether or not any 

damage shall have been sustained. 

 

VARIATION IN PRICES OF SPECIFIED MATERIALS 

1) Where any variation (increase or decrease), to the extent of 5% or more, in the 

price of any of the item mentioned in sub-clause (2) below takes place after the 



  

acceptance of tender and before the completion of contract, the amount payable 

under the contract shall be adjustable to the extent of the actual variation in the 

cost of the item concerned 

2) No price variation under the clause shall be admissible except in respect of the 

following items:- 

 

i) Cement 

ii) Steel 

 a) M.S Bars (Plain and Deformed) 

 b) M.S. Sections. 

 c) High Tensile Steel wire. 

 d) M.S and G.I Pipes. 

 f) M.S & G.I Sheet 

 g) C.I Specials 

iii) Asbestos Cement Pipes. 

iv) P.V.C/ uPVC Pipes. 

v) PPRC pipes 

vi) HDPE Pipes 

vii) R.C.C/P.C.C Pipes. 

vii) Bitumen. 

ix) High Speed Diesel. 

x) Bricks 

 a) 1
st
 Class Bricks 

 b) Tiles 

 c) Gutka 

xi) Stone Aggregates 

 a) Stone Metal for Sub Base. 

 b) Stone Metal for Base Course. 

 c) Crushed Bajri 

xii) Harrow Sand 

xiii) Tiles (Ceramic and Porcelain) 

xiv) Wood 

xv) Aluminum Sections 

xvi) Paint (interior & exterior) 

xvii) Labour 

 

3) The base price for the purposes of calculation of the price variation shall be the 

price prevalent in the month during which the last day of the submission of 

tender falls. 

4) The price variation under this clause shall be worked out on the basis of the price 

of the item concerned as notified or placed at web site by the Finance 

Department, Government of the Punjab for the particular month and particular 

District. 



  

5)  If no notification in respect of any of the item mentioned in sub-clause (2) is 

issued under sub-clause (4) no price variation shall be admissible in respect of 

that item during that month. 

6) The amount payable or deductible in respect of items No.(i) to (x) of sub-clause 

(2) shall be calculated on the basis of the quantity of the item actually consumed 

on the work during the month. 

7) The amount payable or deductible in respect of item No.(v) of sub clause (2) shall 

be calculated on the basis of the actual quantity of cement and steel bars used in 

the manufacture of the pipes during the month. 

8) No escalation shall be allowed to the contractor in respect of the period extended 

for the completion of the work due to his own fault. 

9) If, under the existing codal rules, secured advance is paid on all or any of the 

imperishable items in sub-clause (2) above, price variation shall be admissible on 

such item(s) in respect of the quantity or quantities for which secured advance has 

been paid to the contractor, however, price variation will be paid after actual 

consumption of the material but rate to calculate the price variation would be 

period when material was brought at site. 

10) The increase or decrease in the contract price subsequent to any increase or 

decrease in the cost of high speed diesel shall be calculated from the increase or 

decrease in the basic price of high speed diesel using the following formula: 

Increase or decrease= x VOW x (CPD-BPD) / BPD in contract price. 

Where: 

 

VOW = the value of the work for which payment has been certified by the 

Engineer-in-charge, executed subsequent to such increase or decrease 

in the Basic Price as shall be obtained by applying the approved unit 

rates and prices entered in the measurement book. 

CPD = Current price of high speed diesel, and 

BPD = Basic price of high speed diesel. 

Factor =0.15 for Highway / Road works & 

=0.07 for Buildings and R.C.C structures & 

=0.07 for Irrigation Works 

 

11) The increase or decrease in the contract price subsequent to any increase or 

decrease in the cost of labour shall be calculated from the increase or decrease in 

the basic price of labour using the following formula: 

Increase or decrease=□ x VOW x (CLR-BLR) / BLR in contract 

price. Where: 

 

VOW = the value of the work for which payment has been certified by the 

Engineer-in-charge, executed subsequent to such increase or decrease in 



  

the Basic Price as shall be obtained by applying the approved unit rates 

and prices entered in the measurement book. 

 

CLR = Current labour rates for unskilled 

worker (as placed on website of Finance 

Department). 

BLR= Basic labour rates of unskilled worker on the date of receipt of tenders 

(as placed on website of Finance Department) 



  

 

 

 

 

Clause 56: 

 

Bills to be 

submitted 

monthly 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Clause 57: 

 

 

 

Claims for 

payment of extra 

ordinary nature. 

 

Clause 58: 

 

Time limit for 

unforeseen 

claims 

 

Clause 59: 

 

Claim for 

compensation 

for delay in the 

execution of work. 

 

 

 

Clause 60: 

 

Action when whole of security deposit is forfeited. 



  

F

a

c

t

o

r

 

β

=

0

.

1

5

 

b

o

t

h

 

f

o

r

 

b

u

i

l

d

i

n

g

 

&

 

r

o

a

d

 

w

o

r

k

s & Factor β =0.15 for Irrigation works 

CLAIMS OF CONTRACTOR 

 

The contractor shall deliver in the office of the Engineer-in-charge on or before 

the 10th day of every month during the continuance of the work covered by this 

contract a return in such form as the Engineer-in-charge may from time to time 

prescribe showing details of any rate, amount and work claimed as extra, and 

such return shall also contain the value of such work which the contractor may 

consider himself to be entitled upto the end of the previous month, which value 

shall be based upon the rates and prices mentioned in the contract (bid schedule) 

or the rate determined pursuant to clause 41 hereof. The contractor shall include 

in such monthly returns particulars of all claims of whatsoever kind and 

howsoever arising, which at the date thereof he has or may claim to have, against 

the Engineer-in-charge under or in respect of, or in any manner arising out of the 

execution of the works, and the contractor shall be deemed to have waived all 

claims not included in such return and will have no right to enforce any claim not 

so included, whatsoever be the circumstances. 

 

No claim for payment of extra ordinary nature, such as claim of a bonus for extra 

labour employed in completion of the work before the expiry of the contractual 

period at the request of the Engineer-in-charge or claim for compensation where 

the work has been temporarily brought to a stand still through no fault of the 

contractor, shall be allowed, unless and to the extent that the same shall have 

been expressly sanctioned by the Punjab Government. 

 

 

Under no circumstances whatsoever shall the contractor be entitled to any 

compensation on account of the contract unless the contractor shall have 

submitted claim in writing to the Engineer-in-charge within one month of the 

cause of such claim occurring. 

 

 

No compensation shall be allowed for any delay in execution of the work on 

account of water standing in borrow pits or compartment. The rates inclusive for 

hard or rocky soil, excavation had, sub soil water or water standing in borrow 

pits, and no claim for extra rate shall be entertained, unless expressly verified by 

Engineer-in-charge and confirmed by Superintending Engineer. 

REMEDIES AND POWERS 

 

In any case in which under any clause or clauses of the contract, the contractor 

shall have rendered himself liable to pay compensation amounting to whole of the 



  

security deposit or in 

the opinion of the 

Engineer-in-charge has 

abandoned the contract, 

or is not executing the 

works in accordance 

with the contract or is 



  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Clause 61: 

 

 

 

 

Work at the 

risk and 

expense of the 

contractor 

persistently or flagrantly neglecting to carry out his obligations under the 

contract, or if the contractor employs any employee of the Government in 

defiance to the provisions of clause 32 thereof, the Engineer-in-charge on behalf 

of the Government, may, after giving fourteen days notice in writing to the 

contractor, rescind the contract (of which rescission notice in writing to the 

contractor under the hand of the Engineer-in-charge shall be conclusive evidence 

and in which case the security deposit of the contractor, shall stand forfeited, and 

be absolutely at the disposal of Government (Engineer in-charge). And in case the 

contract shall be rescinded under the provisions aforesaid):- 

i. The contractor shall have no claim to compensation for any loss sustained by 

him by reasons of his having purchased or procured any materials, or entered 

into any engagement, or made any advances on account of or with a view to 

the execution of the works or the performance of the contract. 

ii. The contractor shall not be entitled to recover, or be paid any sum for any 

work actually performed under this contract, unless and until the Engineer-in- 

charge will have certified in writing. The performance of such work and the 

value payable in respect thereof, and he shall only be entitled to be paid the 

value so certified, after deducting there from the amount of aforesaid 

compensation and other charges duly ascertained and certified by the 

Engineer-in-charge to be payable by the contractor. But if such sum payable 

by the contractor for any losses, compensation or any other charge shall 

exceed the sum for any work actually performed under the contract and 

certified by the Engineer-in-charge, the amount of such excess shall be 

deemed a debt due by the contractor to the Government and shall be 

recovered accordingly. 

 

 

In every case in which the contract should be rescinded under clause 60 hereof 

and in the opinion of the Engineer-in-charge such work should be done at the risk 

and expense of the contractor without thereby avoiding the contract or relieving 

the contractor from any of his obligation or liabilities under the contract or 

affecting the rights and powers conferred on the Government or the Engineer-in-

charge by the contract, the Engineer-in-charge on behalf of the Government, after 

giving fourteen days notice in writing to the contractor, shall have powers to 

adopt any of the following courses, as may in the opinion of the Engineer-in-

charge be desirable:- 

a) To measure up the work of the contractor and to take such part thereof, as 

shall be executed out of his hands and to give it to another contractor to 

complete, in which case any expenses which may be incurred in excess of the 

sum which would have been paid to the original contractor, had the whole of 

the work been executed by him (of the amount of which excess, the certificate 

in writing of the Engineer-in-charge shall be final and conclusive) shall be 

borne and paid by the original contractor, and may be deducted from any 



  

money due to him 

by the Government, 

under the contract or 

otherwise, or from 

his security deposit 

or from the value of 

the performance 

guarantee/ quality 

assurance security 

given by the 

contractor under 

clause 7 hereof. 



  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Clause 62: 

 

Contractor remains liable to pay compensation if action is not taken under clauses. 

 

 

 

 

Power to take possession or require removal of or sell contractor’s plant, etc. 



  

b) To employ labour paid by the department and to supply materials or supply/arrange tools and plants to 

carry out the works or any part of the works, debiting the contractor with the cost of the labour and the price 

of the materials and cost of supply/arrangement, operation and maintenance of tools and plants of the 

amount of which cost and price a certificate of the Engineer-in- charge shall be final and conclusive 

against the contractor, plus departmental charges on the amount so incurred equal to ten percent or such 

smaller amount as the Engineer-in-charge (whose decision in writing shall be final) may be decided, and 

crediting him with the value of the work done, in all respects, in the same manner and at the same time 

and rates, as if it had been carried out by the contractor under the terms of his contract, the certificate of 

the Engineer-in-charge as to the value of the work done shall be final and conclusive against the 

contractor. 

In the event of any of the above courses mentioned in this clause being adopted by the Engineer-in-charge, 

the contractor shall have no claim to compensation for any loss sustained by him by reason of his having 

purchased or procured any materials, or entered into any engagement, or made any advances on account of, be 

with a view to, the execution of the works or the performance of the contract. 

Note: After having approval for rescinding the contract from competent authority, the decision regarding 

implementation of clause 60 and 61, separately or simultaneously shall be discretion of the Engineer In-

charge. 

 

 

In any case in which any of the powers, conferred upon the Engineer-in-charge by clause 60 or by para (a) of 

clause 61 hereof, shall have become exercisable and the same shall not be exercised, the non-exercise thereof 

shall not constitute a waver of any of the conditions hereof, and such powers shall not withstanding be 

exercisable in the event of any future case of default by the contractor for which, by any clause or clauses 

hereof he is declared liable to pay compensation amounting to the whole of his security deposit and the 

liability of the contractor for past and future compensation shall remain unaffected. 

In the event of the Engineer-in-charge putting in force either of the power vested in him under clause 60 or 

para (a) of the preceding clause, he may, if he so desires, take possession of all or any tools, constructional 

plants, materials and stores, in or upon the works, or the site thereof, or belonging to the contractor, or 

procured by him and intended to be used for the execution of the work or any part thereof, paying or allowing 

for the same in account at the contract rates, or, in case of those not being applicable at current market rates 

to be certified by the Engineer-in-charge whose certificate shall be final otherwise the Engineer-in- charge , 

may be notice in writing to the contractor or his clerk of the works, foreman or other authorized agent, 

require him to remove such tools, construction plants, materials, or stores from the premises (within a time to 

be specified in such notice) and in the event of the contractor failing to comply with any such requisition, the 

Engineer-in-charge may remove them at the contractor’s expense or sell them by auction or private sale on 

account of the contractor and at his risk in all respects and the certificate of the Engineer-in-charge as to the 

expenses of 

any such removal, and the amount of the proceeds and expenses of any such 

sale, shall be final and conclusive against the contractor. 

 



  

Clause 63: 

 

Contract 

may be 

rescinded 

and security 

deposit for 

subletting 

bribing, or 

if contractor 

becomes 

insolvent 

 

 

 

 

 

 

 

 

 

 

 

Clause 64: 

 

Deduction of 

amount due to 

Government 

on any account 

whatsoever to 

be permissible 

from any sums 

payable to the 

contractor 

 

 

 

 

Clause 65: 

 

Procedure 

in dis- 

agreem

ent. 

 

 

 

 

 

 

 

 

 

 

Contractor dis-satisfied with the decision of Superintending Engineer 

If the contractor shall, in defiance of the Engineer-in-charge’s instructions to the 

contrary or without his written approval, assign or sublet his contract or attempts to 

do so; or become insolvent, or commence any insolvency proceedings or make any 

composition with his creditors, or attempts so to do; or if any bribe, gratuity, gift, 

loan prerequisite, reward or advantage, pecuniary or otherwise, shall either directly 

or indirectly be given, promised or offered by the contractor, or his servants or 

agents to any way relating to his office, or employment; or if any such officer or 

person shall become in any way directly or indirectly interested in the contract; the 

Engineer-in-charge may thereupon by notice in writing rescind the contract, and 

the security deposit of the contractor shall thereupon stand forfeited and be 

absolutely at the disposal of Government and the same consequence shall ensue as if 

the contract had been rescinded under clause 60 hereof and in addition to the 

contractor shall not be entitled to receive or be paid for any work therefore actually 

performed under the contract. 

 

 

Any excess payment made to the contractor inadvertently or otherwise, under this 

contract or on any account whatsoever, and any other sum found to be due to the 

Government by the contractor in respect of this contract, or any other contract or 

work order, or on any account whatsoever, may be deducted from any sum 

whatsoever payable by Government to the contractor, either in respect of this 

contract or any work order or contract, or on any other account by any other 

department of the Government; or recovered from the contract or as arrears of land 

revenue. 

 

SETTLEMENT OF DISPUTES 

 

In the event of any disagreement between the Engineer-in-charge and the 

contractor arising out of the contract, the matter shall first be referred to the 

Superintending Engineer for decision who shall, after making such enquiries, as he 

may deem fit, give his decision in writing not later than three months after the 

reference is made to him. The period for decision of the case by the 



  

Superintending 

Engineer may, 

however, be 

extended by the 

Chief Engineer 

under special 

conditions 

according to the 

circumstances, 

justification, 

available in each 

case. The 

contractor shall 

forthwith give 

effect to the 

decision of the 

Superintending 

Engineer and shall 

proceed with due 

diligence, whether 

arbitration is 

intended or not. 

If the contractor be 

dissatisfied with 

the decision of the 

Superintending 

Engineer or if his 

decision is not 

forthcoming within 

the stipulated or 

extended 

period/periods and 

desires arbitration 

under the 

arbitration clause 

as hereinafter 

provided, he shall 

give notice in 

writing of such 

intention to the 

Superintending 

 

 

 

 

 

 

Increase in amount of claim once preferred not allowed 



  

Engineer within a 

period of twenty 

eight days of the 

receipt of the 

Superintending 

Engineer’s 

decision or in 

case no decision 

is given, at the 

end of the period 

or periods within 

which the Superintending Engineer was to give his decision. The said notice shall 

contain the cause of action, material facts of the case and relief sought, failing 

which the decision of the Superintending Engineer shall become final, conclusive 

and binding, and the contractor shall be deemed to have forfeited or departed from 

the claim in excess of that allowed by the Superintending Engineer. The 

subsequent inflation/increase in the amount of claim once preferred in the said 

notice shall not be allowed nor shall any other claim in respect of the same work 

be entertained from the contractor at any later stage. 

 

 

Reference 

to 

arbitration 

 

 

 

 

 

Disputes 

for 

arbitration 

limited. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Arbitration 

A reference to arbitration shall be made by the contractor in writing not later than 

three months after the completion of the work. Failure to make such a reference 

within this period shall be deemed to mean that the contractor has waived all 

claims in respect of all disputes. 

a) Disputes which may be referred to arbitration shall be limited to:- 

 

i. Any question, difference, or objection, whatsoever which shall arise in any 

way, connected with or arising out of the contract or/and 

ii. The meanings of the operation of any part of the contract; or/and 

iii. The rights, duties and liabilities of either party to the contract; or/and 

iv. Whether the contract should be terminated or has been rightly terminated and 

as regards the rights and obligations of the parties as a result of such 

termination. 

Provided that those matters for which provision has been made in the contract for 

final land binding decision by the Superintending Engineer or the Engineer-in- 

charge shall be excluded from arbitration. 

b) “The venue of arbitration shall be in Punjab. The contractor will have to deposit 

20% of the amount of the claim up to Rs. 0.20 million and 10% of claims, 

exceeding Rs. 0.20 million along with the claim. This amount will be refunded 

after the Award has been made Rule of the Court. Otherwise the amount deposited 

will be forfeited.” 

c) In the event of any dispute arising in accordance with the limitations provided in 

sub-clause (a) of this clause, the same shall be referred to the decisions of a sole 

arbitrator to be appointed by the Chief Engineer, in charge of the region, from 

among the officers of the department not below the rank of Superintending 

Engineer, and other than the Superintending Engineer in charge of the work. In 

case the claim preferred is for an amount upto half a million rupees, the decision of 

the sole arbitrator in such case shall be final and binding on the parties concerned. 

d) In case the amount of the claim preferred is over half a million rupees, the dispute 

shall be referred to the award of two arbitrators, to be appointed from the 

Superintending Engineers of the department, other than the Superintending 
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In 

the 

case 

of 

the 

said two arbitrators not agreeing, the case shall be referred to the award of an 

umpire who shall be an officer of the department not below the rank of Chief 

Engineer to be 



  

appointed by the Government in the administrative department. The decision of the 

two arbitrators / umpire, as the case may be shall be final and binding on the 

parties concerned. Where the matter involves claim for the payment of recovery or 

deduction of money only, the amount, if any, awarded in the arbitration shall be 

recoverable in respect of the matter so referred. 

 

 

SCHEDULE SHOWING (APPROXIMATELY) MATERIALS TO BE SUPPLIED 

FROM THE DEPARTMENTAL STORE FOR WORKS CONTRACTED TO BE 

EXECUTED AND THE RATES AT WHICH THEY ARE TO BE CHARGED FOR 

(See clause 30) 

 

Particulars Rates at which the 

material will be charged 

to the contractor 

Place of delivery 

 

Note: The person or firm submitting the tender should see that the rates in the above schedule 

are filled up by the Executive Engineer before the issue of the form prior to the 

submission of the tender. 

 

SCHEDULE SHOWING EQUIPMENT TO BE SUPPLIED BY THE GOVERNMENT AT THE 

REQUEST OF THE CONTRACTOR 

 

(SEE CLAUSE 30) 

The Equipment and/or constructional plant listed in the following table are available with the 

employer and can provide to the contractor at his request, at the rental rates and places set out 

therein. 

(SEE CLAUSE 30) 

Rentals should be exclusive of depreciation of donor financed equipment. 



  

SCHEDULE SHOWING THE NAMES OF MANUFACTURERS OR SUPPLIERS 

WHOSE PRICES FOR THE SPECIFIED MATERIALS AT THE PLACES SHOWN 

AGAINST EACH ARE TO FORM BASIS OF PAYMENT OF PRICE VARIATION. 

“(See Clause 55)” 
 

Name of Item Price at Places which are to form basis of Price 

Variation 

1 2 

(i) Cement  

 

 

 

 

 

 

As per rate placed at Website by the Finance 

Department, Govt. of the Punjab 

(ii) Steel 

(a) M.S Bars (Plain & deformed) 

(b) M.S sections 

 
(c) High Tensile Steel wire 

(d) M.S,G.I pipe & MS Seamless Pipes 

(e) MS & GI Sheets 

(f) CI Specials 

(iii) Asbestos cement pipes 

(iv) PVC/ uPVC Pipes 

(v) PPRC Pipes 

(vi) HDPE pipes 

(vii) Cement and Steel Bars For R.C.C pipes As per item (i) & (ii) above 

(viii) Bitumen (Bulk & packed) 
As per rate placed at Website by the Finance 

Department, Govt. of the Punjab 

 
(ix) High Speed Diesel 

To be ascertained by Advisory Committee notified 

by OGRA and rate placed on web site of 

Finance Department. 

(x) Bricks, Tiles & Gutka  

 

 

As per rate placed at Website by the Finance 

Department, Govt. of the Punjab 

(xi) Stone Aggregates (Base, Sub Base, Crushed 

Bajri) 

(xii) Harrow Sand 

(xiii) Floor Tiles (Ceramic & porcelain) 

(xiv) Wood 

(xv) Aluminum Sections 

(xvi) paint (Interior & Exterior) 



  

GOVERNMENT OF THE PUNJAB 

   Department. 

CONTRACT AGREEMENT 

(See Clause 6) 

This agreement made this day of year   

BETWEEN THE GOVERNOR OF THE PUNJAB (hereinafter called the Government) 

as represented by the Executive Engineer  Division    

On the one part and (hereinafter called the contractor) on the other part. 

WHEREAS tenders have been received by the Government for the construction, completion and 

maintenance of     

(Name of 

work) as well as possible new and ancillary works associated therewith which have to be 

executed in accordance with the contract document, and the tender by the contractor for the 

construction, completion and maintenance of such works has been accepted by the Government. 

NOW, THEREFORE, for and in consideration of the promises, covenants and agreement 

hereinafter contained and to be performed by the parties hereto, the said parties hereby covenant 

and agree as follows:- 

i. In consideration of the covenants and agreements to be kept and performed by the 

contractor and for the faithful performance of the contract and the 

ii.  completion and maintenance of works embraced therein, according to the 

specifications, drawings and conditions herein contained and referred to the 

Government shall pay and the contractor shall receive and accept as full 

compensation for everything furnished and done by the contractor under this 

agreement and the tender price stipulated in the contractor’s tender at the times and 

in the manner prescribed by the contract. 

iii. The said work shall be started within the period specified in item No.(f) of the 

memorandum of work, following the, receipt of written order of the Executive 

Engineer 

    Division to proceed with and the contractor 

shall complete fully the works within the stipulated period reckoned from the 

commencement of work, subject to such extensions of time (s) as may be granted 

under the conditions of contract except for maintenance which shall be completed 

within the period named in item (g) of the memorandum hereto annexed after 

issuance of the final certificate of completion. 

iv. The following documents shall be deemed to form and be read and construed as part 

of this agreement:- 

a) The said tender and covering letter and subsequent undertaking, if any, 

b) The drawings, 

c) The conditions of contract and additional conditions, if any, 

d) The specifications; 

e) The bid schedule; 



  

f) Addendum No.1 to   

(Which have been incorporated in the tender) 

g) Schedule of materials to be supplied from the departmental store; 

h) The scale of rates and prices; 

i) The letter of acceptance; and 

j) The performance guarantee. 

v. All disputes or differences between the parties in connection with or arising out of this 

agreement shall be settled in accordance with the provisions of relevant clause of the 

conditions of contract. 

IN WITNESS WHEREOF, the parties have hereunto set their respective hands and 

seals the day and the year hereinbefore set forth. 

Signed by    

(contractor) 

Signed by    

 

Executive Engineer     

Division  

For and on behalf of the 

Governor of the Punjab. 

 

 

 

WITNESSES 
 

1.   

 

2.   



Contractor                                                          Executive Engineer  (59) 

BANK GUARANTEE. 
(See Clause 7) 
 

Penal sum of bond    

(express in words 

and figures) 

 

KNOW ALL MEN BY THESE PRESENTS THAT Mr./MESSERS   

(Name 

of contractor) Whose official address is    

As principal(s) (herein after referred to as principal) and the Bank of Punjab or 

scheduled Bank(s) of Pakistan (hereinafter appearing in the schedule of 

sureties, as sureties (hereinafter some time called the surety at the request of 

the principal are held and firmly bond to the Government of the Punjab acting 

through the Executive Engineer    

Division or his successor or assigns) a body organized and 

existing under and by virtue of laws of the Government of the Punjab, in 

the penal sum of the amount stated above lawful money for the payment of 

which sum well and truly made we bind ourselves our heirs, executors, 

administrators and successors, jointly and severally, firmly by these 

presents. 

 

PROVIDED THAT We, the sureties, bound ourselves in such sum 

jointly and severally, as well as, severally only for the purpose of allowing a 

joint actions against any or all of us and for all other purposes, each surety 

bond itself, jointly and severally with the principal for the payment of such 

sum only as set forth opposite its name in the following schedule:- 

 

SCHEDULE OF SURETIES 
 

Name of bank, branch and address limit of liability 

 

 



Contractor                                                          Executive Engineer  (60) 

 

 

 

 

The conditions of the above obligations is such that: 

WHEREAS, the tender of the above bounden principal has been accepted 

and he has entered into a contract with the Executive Engineer    

Division for the work    

   on the    

(Name of work) 

day of 200   

 

AND WHEREAS, under the terms of the contract Government has required 

the principal to furnish a performance guarantee to form a part of the contract. 

 

NOW THEREFORE, it is agreed as follows:- 

 

1) If the above bounden principal shall well truly and faithfully perform the 

contract and comply with and fulfill all the undertakings, terms and provisions 

thereof, and satisfy all the obligations of the said principal arising there under, 

and comply with all covenants therein contained and contained in the 

specifications, plan and other 

instruments constituting a part of the contract, required to be performed 

by the said principal, in the manner and within the time provided in the 

contract or any extension thereof that may be granted by the Government 

with or without notice to the surety(s) and shall fully indemnify and the 

Government, for all costs and damages which the Government may 

suffer by reason of failure so to do, and shall fully reimburse and repay 

the said Executive Engineer    

Division all out-lay and expenses which may incur in 

making good any such default and reasonable counsel fee incurred in the 

prosecution of defense of any action arising out of or in connection with 

any such default, and shall pay all persons who have contracts directly 

with the principal for labour and materials; if any, in connection with the 

work performed under the contract or any addition in or alternation 

thereto, or if the contract has not otherwise been rescinded by the 



Contractor                                                          Executive Engineer  (61) 

Government under the provisions of clause 60 if general conditions of 

contract, then this obligation shall be null and void and of no effect, 

otherwise to remain in full force and effect and virtue. 

2) The said surety, for value received, hereby stipulate and agree that no change in 

or in respect of any matter or thing concerning the said contract on the part of the 

Government or the Engineer-in-charge, extension in time, alteration in or 

addition to the terms of the contract between the Government and the contractor 

or to the extent and nature of the work be construed, completed and maintained 

there under, or the specifications accompanying the same shall in any way affect 

its obligations to this guarantee and it does hereby waive notice of any change 

extension in time, alteration or addition to the terms of the contractor to the 

specifications. 

3) The liability of the surety is irrevocable and shall in no case exceed the 

aggregate amount stated on the top of this guarantee which each surety binds 

itself and promise to pay the whole or any part of this amount on demand to 

the Executive Engineer 

   Division    

Without question and without reference to the principal. Provided that the 

notice of demand shall be given by the aforesaid Executive Engineer, in 

writing to the surety. 

IN WITNESS WHEREOF, the above named principal and the surety have 

executed this instrument under its seal on this day of 200   

The name and corporate seal of the surety being hereto affixed and these 

presents duly signed by its undersigned representatives pursuant to the 

authority of its Government body. 

Principal (Contractor) 

Address    

 

 

Sureties 1     

Branch. 

Bank of Pakistan Ltd. Or Bank of Punjab   Seale 

  

 



Contractor                                                          Executive Engineer  (62) 

 

 

 

 

 

DRAWINGS 

Volume 02 

  



Contractor                                                          Executive Engineer  (63) 

 

 
  



Contractor                                                          Executive Engineer  (64) 

 
 

 

 

 

 

 

 

 

 

 

 

 

  



Contractor                                                          Executive Engineer  (65) 

 

 

BILL OF QUANTATIES 

 

Volume 03 

 

(To Be Submitted In Financial / Price Bid)



Contractor                                                          Executive Engineer  (66) 

UP-GRADATION / CONSTRUCTION OF ADMIN BLOCK UAF AT SUB CAMPUS 

TOBA TEK SINGH. ( FIRST FLOOR) 

SUMMARY OF COST 

Sr.# Description Amount ( Rs.) 

A)  Civil Works   

i) Schedule Items   

B)  Public Health Works   

i) Schedule Items 
  

ii) Non Schedule Items 
  

C)  Electrical Works   

i) Schedule Items   

ii) Non Schedule Items   

TOTAL 
  

Add 5% PRA 

  

GRAND TOTAL 
  

 

 

 

Amount in Words: ___________________________________________________________________     

 



Contractor                                                          Executive Engineer  (67) 

 

UPGRADATION / CONSTRUCTION OF ADMIN BLOCK AT UAF SUB-CAMPUS 

TOBA TEK SINGH 

(FIRST FLOOR) 
     

 
(1st Bi-annual 2024 T.T. Singh) 

     

Sr. 

No. 
Ref. No. Description Unit Quantity 

Rate Quoted 

by the 

Contractor                    

 Amount (Rs.)  
     

    CIVIL WORK         
     

1 Ch.4/22a 
Dismantling 1st class tile roofing. 

% Sft 12727.56     
     

2 Ch.4/32 
Removing door with chowkat.  

Each 2.00     
     

3 Ch.4/19 
Dismantling cement concrete plain 1:3:6. 

% Cft 549.00     
     

4 Ch.7/5 
Pacca brick work in First floor:- cement, sand 

mortar:- 1:5 
% Cft 9684.00     

     

5 Ch.6/12c 

Fabrication of mild steel reinforcement for 

cement concrete, including cutting, bending, 

laying in position, making joints and fastenings, 

including cost of binding wire and labour charges 

for binding of steel reinforcement (also includes 

removal of rust from bars):- ('c) Deformed bars 

(Grade-60) 

% kg 34149.00     

     

6 

Ch.6/6 

(a) (i) Reinforced cement concrete in roof slab, 

beams, columns lintels, girders and other 

structural members laid in situ or precast laid in 

position, or prestressed members cast  in situ, 

complete in all respects. 

        

     

i 
Type C (nominal mix  1: 2: 4) First floor 

P.Cft 9200.00     
     



Contractor                                                          Executive Engineer  (68) 

ii 
Type B (nominal mix  1: 1½: 3) First floor 

P.Cft 1531.00     
     

7 Ch.9/5 

Single layer of tiles 9"x4½"x1½" (225x113x40 

mm) laid over 4"(100 mm) earth and 1" (25 mm) 

mud plaster without Bhoosa, grouted with cement 

sand 1:3 on top of RCC roof  slab, provided with 

34 lbs. per %Sft. or 1.72 Kg/Sq.m bitumen 

coating sand blinded. i/c polythene sheet 500 

gauge. 

% Sft 14500.00     

     

8 Ch.9/15 
Khuras on roof 2'x2'x6" (600 x 600 x 150 mm)  

Each 12.00     
     

9 Ch.11/10b 

Cement plaster 3/8" (10 mm) thick under soffit of 

R.C.C. roof slabs only, upto 20' height. 1:3 First 

floor 

 % Sft  15020.00     

     

10 Ch.11/9c Cement plaster 1:4 upto 20' (6.00 mm) height:- 

3/4" First floor 
 % Sft  15676.66     

     

11 ch.11/8b Cement plaster 1:3 upto 20' (6.00 mm) height:- 

½" (13 mm) thick First floor 
 % Sft  7152.25     

     

12 Ch.11/18a Cement pointing struck joints, on walls, upto 20' 

(6.00 m) hiehgt:- 1:2 First floor 
 % Sft  9500.00     

     

13 
Ch.13/31a+

b 

Preparing surface and painting with emulsion 

paint:- a) first coat 

b) 2nd and each subsequent coat  

 % Sft  32500.00     

     

14 Ch.13/33ai 

Providing and applying weather shield paint of 

approved quality on external surface of building 

including preparation of surface, application of 

primer complete in all respect: new surface 1st 

coat + 2nd  coat 

 % Sft  987.00     

     

15 Ch.13/5bi+ii 

Painting new surface:- b) Preparing surface and 

painting sashes, fan light, glazed or gauzed doors 

and windows etc. any type (including edges):-   

priming coat. + ii)  each subsequent coat of paint. 

2 coats 

 % Sft  2070.87     
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16 Ch.13/46 

Providing and applying wall putty of 2mm 

thickness over plastered surface (new surface) to 

prepare the surface even and smooth complete in 

all respect. 

 % Sft  32500.00     

     

17 Ch.13/44 

Preparing surface and Lacquar polish to reveal 

wooden grains by application of multiple coats of 

wood sealer , sand papering with different no of 

sandpapers and Lacquar to make glossy surface 

finish i/c the cost of cotton, thinner, wood sealer 

complete in all respects as approved and directed 

by the Engineer Incharge. 

Matt Finish 

P.Sft 791.00     

     

18 Ch.9/48 

Providing and fixing false ceiling comprises of 

Gypsum board laminated sheet of size 2'x2'/2'x3'/ 

3'x3'of specified design and thickness i/c cost of 

fixtures i.e galvanized angle 1" x 1" at wall sides, 

galvanized tee 1¼" x 1"and 1 ½” x 1” both at 4’ 

c/c ( made of Taiwan CKM or equivalent), 

hanging with G.I/Copper wire 16 SWG, G.I hook, 

Rawal Plug etc: complete in all respects as 

approved and directed by the Engineer Incharge. 

(12 mm thick) 

P.Sft 10382.00     

     

19 Ch.12/62 

Providing and fixing almirah shutter comprising 

of 3/4" thick both side Laminated/Glossy MDF 

(Karachi) sheet with 1"x3/4"deodar wood golla 

all around the leaf fixed on (3"x1") Kail wood 

frame i/c the cost of 1/2" full brass hinges, 

C.P.handles, catchers, screws, and rawal plugs, 

polishing/ paint ing 3 coat to gola & frame i/c the 

cost of locking arrangement complete in all 

respect as approved and directed by Engineer 

Incharge. 

P.Sft 224.00     
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20 Ch.25/52 

Providing and  fitting all types of glazed 

aluminium windows of anodised/ powder coated 

partly fixed and partly sliding using delux 

sections of approved manufacturer having frame 

size  of 100 x 30 mm (4"x1-1/4") and leaf frame 

sections of 50 x 20 mm (2"x¾"), all of 1.6mm 

thickness including 5 mm thick imported tinted 

glass with rubber gasket using approved standard 

latches, hardware etc., as approved by the 

Engineer in-charge. 

P.Sft 810.50     

     

21 ch.25/53 

Providing and fixing Aluminum Fly screen 

comprisingof Fiber / Aluminum wire guaze 

(Malasian) fixedin aluminum frame of approved 

manufacturer / powder coated of size 1-1/2"x1/2" 

and 1.6mm thick with rubber gasket i/c cost of 

Hardwaresas approved and directed by the 

engineer incharge complete in all respect.  

P.Sft 405.25     

     

22 Ch.25/59 

Providing and fixing M.S. grill fabricated with 

MS Square polished Vertical /horizontal Bars of 

specified size @ 4" c/c ' passed through punched 

holes in MS Patti of 1-1/4"x1/8" i/c the cost of 1-

1/4"x1/8''MS patti  for Frame of windows and 

painting 3 coat complete in all respect as 

approved and directed by the Engineer Incharge. 

P.Sft 791.00     

     

23 

ch.12/17 

Providing and fixing 2"wide MS/ GI Chowkat 

singel/double rebate made of 16 SWG MS 

sheetpressed/welded / supported with M.S. flat 1- 

1/4"x1/8" i/c 6"long M.S. Flat 1"x1/8"hold fasts 

(6-Nos) welded/ screwed punchingoflockhole 

covered with MS Box,coating with antirust paint 

including filling with cement sand mortar (1:8) 

and embedding hold fast in cement concrete 

(1:2:4) ,complete in all respect as approved and 

directed by Engineer Incharge 

        

     

i 
10.5" wide 

P.Sft 679.00     
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ii 
5.5" wide 

P.Sft 175.00     
     

24 Ch.12/51 

P/F 1-1/2" thick solid flush door comprising of 

2.5 mm thick ommercial ply compressed over 2.5 

mm thick commercial ply over 1" thick packing 

wood in style and rails under proper pressure i/c 

the cost of nails, tower bolt , handles, glue, 

sawing charges, Painting charges, sand papering 

and 3/8" thick matching wooden lipping as 

approved and directed by the Engineer Incharge. 

P.Sft 791.00     

     

25 ch.12/58 

Providing and fixing ornamental wooden 

architrave  3" x (1½" tapered to ¼") all along the 

door frame complete in all respect. a) Teak wood 

architrave 

P.Sft 1708.00     

     

26 Ch.12/53 

Providing and laying 24 SWG aluminum kick 

plate 4" (100 mm) high, fixed with screws 4" (100 

mm) centre to centre, on bottom rail of flush 

doors only of commercial ply. 

P.Rft 113.00     

     

27 Ch.12/22 
Providing and fixing, approved quality mortice 

lock. 
Each 25.00     

     

28 ch.10/49 

Providing and laying flooring with China Verona 

Marble having uniform texture (Spotless) of 

required size and specified thickness with 

adhesive bond over 3/4" thick bedding of (1:2) 

cement sand mortor i/c the cost of matching 

sealer,cutting, grinding and chemical polishing 

complete in all respect as approved and directed 

by the Engineer Incharge. 3/4" thick 

(12"x24"/12"x36") 

P.Sft 674.00     

     

29 ch.6/2 Dry rammed brick or stone ballast, 1½" to 2"( 40 

mm to 50 mm) gauge 
% Cft 1826.00     
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30 ch.10/23 

1½"(40 mm)  thick mosaic flooring, consisting of 

½ "(13 mm) mosaic topping of one part of cement 

and marble powder in the ratio of 3:1 and two 

parts of marble chips, laid  over 1"(25 mm) thick 

floor of 1:2:4 cement concrete, including rubbing 

and polishing complete with finishing :- using 

grey cement  

% Sft 12290.89     

     

31 ch.10/37a 

Mosaic dado or skirting with one part of cement 

and marble powder in the ratio of 3:1 and two 

parts of marble chips, laid over ½"(13 mm) thick 

cement plaster 1:3, including rubbing and 

polishing, complete with finishing: using grey 

cement  ½"(13 mm) thick  

% Sft 674.00     

     

32 ch.10/44 

Providing and fixing marble strip of any shade for 

dividing the mosaic flooring into panels Size 1½" 

x 3/8" (40 x 10 mm) 

P.Rft 5304.00     

     

33 ch.6/3b 

Cement concrete plain including placing, 

compacting, finishing and curing 

complete(including screening and washing of 

stone aggregate)i)Ratio 1:4:8 

% Cft 3162.00     

     

34 ch.6/3b 

Providing and fixing 24" Deep Box 

typeWardrobeconsisting of 3/4" thick UV coated 

MDF board(Medium density Fiber board) Sheet 

both side glazed shutters and box comprising of 

3/4" thick laminated MDF sheet i/c the cost of 

1mm thick PVC tape duly hot pressed on all 

edges of the shutters / panels / drawers etc., with 

machine i/c the cost of self closing blum type 

hinges, handles, screws, Glue and rawal plugs, 

Drawers & locking arrangement complete in all 

respect as approved and directed by Engineer 

Incharge 

P.Sft 985.00     
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35 ch.10/24i 

Providing and laying superb quality Ceramic tile 

floors of Master brand of specified 

size,Glossy/Matt/Texture of approved Color and 

Shade as per approved design with adhesivebond, 

over 3/4" thick (1;2) cement sand plaster i/c the 

cost of sealer for finishingthe joints i/c 

cuttinggrinding complete in all respects andas 

approved and directed by the Engineer Incharge. 

12"x18"/12"x24"/10"x24" /8"x24"/12"x36"  

P.Sft 968.62     

     

36 ch.10/25i 

Providing and laying superb quality Ceramic tiles 

dado of Master brand o fspecified size,Glossy / 

Matt / Texture skirting/ dado of approved Color 

and Shade with adhesive bond over 1/2" thick 

(1:2) cement plaster i /c the cost of sealer for 

finishing the joints i/c cutting grinding complete 

in all respects as approved and directed by the 

Engineer Incharge 12"x18"/12"x24"/10"x24" 

/8"x24"/12"x36" 

P.Sft 1961.75     

     

 (Carried over to summary of cost). Total  
     

   

  
     

  
     

  
 

 
  

  
     

  
 

 
  

  
     

  
 

 
  

  
     

  
 

 
  

  
     

  
 

 
  

  
     

  
 

 
  

  
     

  
 

    
     

 

 

 



Contractor                                                          Executive Engineer  (74) 

UPGRADATION / CONSTRUCTION OF ADMIN BLOCK AT UAF SUB-CAMPUS 

TOBA TEK SINGH 

(FIRST FLOOR) 
   

 
(1st Bi-annual 2024 T.T. Singh) 

   

Sr. 

No. 

Ref. 

No. 
Description Unit Quantity 

Rate Quoted 

by the 

Contractor                    

 Amount (Rs.)  
   

    PUBLIC HEALTH WORK         
   

1 ch.19/4 

Providing and fitting glazed earthen ware water 

closet, squatter type (Orisa pattern), combined with 

foot rest.  i) white 

Each 10.00     

 

 

 

2 ch.19/7 

Providing and fitting glazed earthen ware wash hand 

basin /vanity 56x40 cm (22"x16") including bracket 

set, waste pipe and waste coupling, etc. colored with 

padestal 

Each 8.00     

   

3 ch.19/8 

Providing and fixing stainless steel sink with drain 

board, size 120x60 cm (48"x24") including bracket 

set, waste pipe and waste coupling 

Each 4.00     

   

4 ch.19/13 

Providing and fitting plastic made low down 

flushing cistern 13.63 litre (3 gallons) capacity, 

including bracket set, copper connection, etc. 

complete. 

Each 10.00     

   

5 ch.19/23 

Providing and fixing BATHROOM ACCESSORIES 

(7-piece set) MASTER BRAND - One Cosmetic 

Shelf, One Towel rod with bracket, One soap dish, 

One double hook, One towel ring, brush holder, 

toilet paper holder & looking glass i/c the cost of 

hardwares etc complete in all respect as approved 

and directed by the Engineer incharge Plastic soap 

dish Plastic toilet paper holder Plastic tower rail 

Plastic shelf 60x13 cm (24:x5") with bracket and 

railing Plastic Brush holder Looking glass with 

plastic frame Towel rail 

Each 8.00     
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6 ch19/24 
Providing and fixing chromium plated pillar-cock, 

heavy:-ii) 1.5 cm   (½") 
Each 28.00     

   

7 ch.19/27 
Providing and fixing chromium plated bib cock:- ii) 

1.5 cm   (½") 
Each 20.00     

   

8 ch.19/28 
Providing and fixing chromium plated tee stop cock 

ii) 1.5 cm   (½") 
Each 22.00     

   

9 ch.19/29 
Providing and fixing chromium plated shower rose 

(i) 1.5x10 cm (½"x4") 
Each 10.00     

   

10 ch.19/30 
Providing and fixing, chromium plated mixing 

valve, for wash hand basin, sink or shower. 
Each 4.00     

   

11 ch.19/49 

Providing, fixing, testing and commissioning of µ-

PVC (Unplasticized polyvinyl Chloride ) Nikasi/ 

waste pipe Fittings make of Dadex /Popular/Beta or 

equivalent, conforming to code EN-1329 including 

the cost of Solvents complete in all respect as 

approved and directed by the Engineer Incharge "P" 

Trap 4" dia 

Each 6.00     

   

12 

ch.23/46 

Providing, laying, testing and commissioning of 

POLYPROPYLENE RANDOM COPOLYMER 

(PPRC) water supply pipe (Dadex /Popular/Beta or 

equivalent) with specified pressure rating PN 

(PRESSURE NOMINAL)and conforming to DIN 

8077-8078 code i/c cost of solvent, specials,making 

jharries complete in all respect as approved and 

directed by Engineer Incharge.(Internal/External 

Diameters mentioned).PN-20 

        

   

i 
25mm dia Per 

Rft 
6827.00     

   

ii 
32mm dia Per 

Rft 
650.00     

   

13 
ch.23/27 

Providing, laying, cutting, jointing, testing and 

disinfecting pipe line in trenches with PVC/ uPVC 

pipes of B.S.S. with `D' Class working pressure 

complete in all respects: 

        

   

i 3" dia Per 250.00        
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Rft 

ii 
4" dia Per 

Rft 
160.00     

   

iii 
6" dia Per 

Rft 
70.00     

   

14 

ch.23/37 
Providing and installing P.V.C. bends, of B.S.S. 

Class `D' working pressure 
        

   

i 3" dia Each 10.00        

ii 4" dia Each 15.00        

iii 6" dia Each 5.00        

15 

ch.23/38 
Providing and installing P.V.C. bends, of B.S.S. 

Class `D' working pressure 
        

   

i 3" dia Each 8.00        

ii 4" dia Each 12.00        

16 ch.21/8 

Constructing standard gully grating chamber, 3'x2½' 

(900x750 mm), with chinaware trap as per PHED 

Drawing separately STD/PD No. 3 of 1977, 

complete in all respects. 

Each 8.00     

   

17 ch.21/18 

Providing and fixing, 6" (150 mm) thick R.C.C. 

manhole cover with 3"x3"x¼" (75x75x6mm) angle 

iron frame, 22" 550 mm) i/d as per standard drawing 

STD/PD No. 7 of 1977, complete in all respects. 

Each 2.00     

   

18 ch21./7 

Constructing gully grating chamber, 12"x12", ( 

300x300 mm) complete in all respects concrete 

Gully trap. 

Each 8.00     

   

    (Carried over to summary of cost). TOTAL:   
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UPGRADATION / CONSTRUCTION OF ADMIN BLOCK AT UAF SUB-CAMPUS 

TOBA TEK SINGH 

(FIRST FLOOR) 

 (1st Bi-annual 2024 T.T. Singh) 

Sr. 

No. 
Ref. No. Description Unit Quantity 

 Rate 

Quoted by 

the 

Contractor                    

 Amount (Rs.)  

    ELECTRICAL WORK         

1 ch.24/3 

Supply and erection of PVC pipe for wiring recessed 

in walls, including inspection boxes, pull boxes, 

hooks, cutting jharries, and repairing surface, etc., 

complete with all specials. 

    

 

i 25mm dia 
Per 

Rft 
3556.00     

ii 32mm dia 
Per 

Rft 
3139.00     

iii 50mm dia 
Per 

Rft 
1321.00     

2 ch.24/10 Supply and erection of single core PVC insulated 

copper conductor cables, in prelaid PVC pipe/M.S. 

conduit/G.I pipe/wooden strip batten/wooden casing 

an capping/G.I. wire/trenches (rate for cables only) 

250/440 volts, PVC insulated: 

        

i 
3/0.029" 

Per 

Rft 
6600.00     

ii 
7/0.029" 

Per 

Rft 
4500.00     

iii 
7/0.036" 

Per 

Rft 
1000.00     
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iv 
7/0.064" 

Per 

Rft 
412.00     

3 

ch.24/10

9 

P/F PVC concealed Switch kit Box i/c the cost of 

screws complete as approved and directed by the 

Engineer Incharge.  

        

i Small Each 180.00     

ii Large  Each 28.00     

4 

ch.24/10

8 

P/F PVC double layer Switch kit Faceplate with 

specified switch holes i/c the cost of switches / 

sockets / dimmer made of Hi-Life / Bush / 

Schenider, screws complete as approved and 

directed by the Engineer Incharge 

        

 
Small         

i Three pin Light Plug 10/13 Amp Each 70.00     

ii Fan Dimmer Each 45.00     

iii Three Pin Power Plug 15-32 Amp Each 65.00     

 
Large         

i 04 Gange Each 16.00     

ii 06 Gange Each 12.00     

5 
ch.24/10

7 

Providing and fixing 56" dia Copper winded ceiling 

fan made of Pak/ Younas / G.F.C or NEECA 

approved equivalent i/c the cost of necessary cable 

and hardware for connection as approved and 

directed by Engineer Incharge. 

Each 45.00     

6 
ch.24/10

5 

Providing and fixing Copper Winded Exhaust Fan 

with louver and shutter made of Pak / Younas / 

G.F.C. i/c the cost of necessary cable and hardware 

for connection from ceiling rose complete as 

approved and directed by Engineer Incharge. Plastic 

Body 12" dia 

Each 7.00     
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7 ch.24/93 

P/F wall mounted DB (Distribution Board) made 

with 16SWG Sheet Recessded/Surface mounted 

Type), Powder coated Paint, i/c the cost of Lock, 

Indication lights,Thimble, Copper Comb, Wiring, 

Netural & Earth Bar, Door Earthing, Digital 

Voltmeter,Digital Ammeter,Volt Selector 

Switch,Ammeter selector switch,Current 

Transformers and Controles Complete in all respect 

as approved and directed by the Engineer Incharge  

(Breakers will be Paid Separately). 6" deep (D.B 

SIZE 18"x24") 

P.Cft 3.00     

8 

ch.24/89 

Suppling,Installation and comissioning of MCB 

(Miniature Circuit Breaker) of specified rating made 

of LEGRAND FRANCE/ GE U.S.A / SCHNEIDER 

GERMANY /SIEMEN ERMAN/TERASAKI 

JAPAN/ ABB SWITZERLAND in prelaid DBs and 

Panels i/c the cost of screwes, necessary wire 

complete in all respect as approved and directed by 

the Engineer Incharge. 

        

i Single Pole  6-40 Amp (6 KA) Each 30.00     

ii Double Pole  6-40 Amp (6 KA) Each 36.00     

9 ch.24/52 Supply and erection of 3/8" (10 mm) dia M.S. bar 

fan hook placed at the time of casting of slab. 
Each 45.00     

10 ch.24/90 

Supplying ,Installation and commissioning of 

MCCB (Moulded Case Circuit Breaker) of specified 

rating made of LEGRAND FRANCE/ GE U.S.A / 

SCHNEIDER GERMANY / TERASAKI JAPAN / 

SIEMEN/ABB SWITZERLAND (with fixed 

Thermal-Magnetic Trip ) in prelaid DBs and Panels 

i/c the cost of screws, necessary wire complete in all 

respect as approved and directed by the Engineer 

Incharge.  a) Triple Pole  (15-100 Amp(18 KA)) 

Each 1.00     

     Carried Over to Summary of Cost             Total:   
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    NON-MRS         

1 N.S 

P/F of 12-watt LED Bulb with best quality bulb 

Holder (Philips made) or approved equivalent 

complete in all resepct as approved by the Engineer 

Incharge 

Each 150.00     

2 N.S 

P/F LED  light complete 10.50 watt  (Philips Made) 

cool day light 1200mm, lige 40000 hours, CRI>83, 

4KV high pot rest and 1KV surge test passed bearn 

angle 150, swithing cycles 50000 hours complete in 

all respect and as approved by the Engineer Incharge 

Each 6.00     

    Carried Over to Summary of Cost                Total:   
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