

EVALUATION REPORT AGAINST TENDER NO. 08/2021 (Under PPRA Rule-37)

{For bidding procedure Under Rule-38 (1)}

EVALUATION REPORT AGAINST TENDER NO. 08/2021 (Under PPRA Rule-37)											
Date of Advertisement of tender or letter inviting bids from prequalified bidder:			31-08-21	IPL No.	N.A.	Closing date of tender/ Time	16-09-21	11:00 a.m.	Opening of date of tender/ Time	16-09-21	11:30 a.m.
Sr. No	Name of Work:	Allocation of funds (Rs.)	No. of Tender Documents Sold/ Down Loaded	No. of tender submitted	Details/ No. of bidder participated in bidding	Name of the qualified and disqualified bidder		Reasons for dis-qualification	Seniority according to evaluation	Quoted Price	
						Qualified	Disqualified			MRS	N.S.
1	2	3	4	5	6	7	8	9	10	11	12
1	Supply of the HT/Ltmaterial to make functional the 02 Nos of Un-serviceable emegency Transformer Trollies (04Nos) available at ECD-M UAF.	209,420	01 No.	01 No.	01 No.	M/s Mian Muhammad Arshad			M/s Mian Muhammad Arshad	Under DNIT the Total Quoted cost is Rs. 208,950/- that is 0.22% below the estimated cost of the project (Rs. 209,420/-)Including PST	
2	Replacement of roof of annexy of House No. 02 Tanki Road, UAF.	651,090	01 No.	01 No.	01 No.	M/s M. Akram & Co.			M/s M. Akram & Co.	0.10% Bellow 2nd Bi-Annual 2021 & PST Extra	0.10% Bellow T.S. Estimate & PST Extra
3	Repair and maintenance work to House No. 32 Kacha Ahata/Usman Colony UAF.	397,450	01 No.	01 No.	01 No.	M/s Al-Rehmat Associates			M/s Al-Rehmat Associates	0.10% Below 2nd Bi- Annual 2021 & PST Extra	0.10% Below T.S Estimate & PST Extra

EVALUATION REPORT AGAINST TENDER NO. 08/2021 (Under PPRA Rule-37)

{For bidding procedure Under Rule-38 (1)}

Date of Advertisement of tender or letter inviting bids from prequalified bidder:			31-08-21	IPL No.	N.A.	Closing date of tender/ Time	16-09-21	11:00 a.m.	Opening of date of tender/ Time	16-09-21	11:30 a.m.
Sr. No	Name of Work:	Allocation of funds (Rs.)	No. of Tender Documents Sold/ Down Loaded	No. of tender submitted	Details/ No. of bidder participated in bidding	Name of the qualified and disqualified bidder		Reasons for dis-qualification	Seniority according to evaluation	Quoted Price	
						Qualified	Disqualified			MRS	N.S.
1	2	3	4	5	6	7	8	9	10	11	12
4	Repair of Turbine one Cusic discharge installed at Main water supply UAF.	238,550	02 No.	02 No.	02 No.	M/s Ch. Ghulam Qadir.			M/s Ch. Ghulam Qadir.	Under DNIT the Total Quoted cost is Rs. 234,833/- that is 1.55% below the estimated cost of the project (Rs. 238,550/-) Including PST	
						M/s Al-Aziz Contractor			M/s Al-Aziz Contractor	Under DNIT the Total Quoted cost is Rs. 238,518/- that is 0.01% below the estimated cost of the project (Rs. 238,550/-) Including PST	
5	Conversion of a portion of Tent Pegging Stadium into ECD-P offices at Main Campus UAF.	1,109,983	01 No.	01 No.	01 No.	M/s Mian Muhammad Arshad			M/s Mian Muhammad Arshad	4.0% Above 2nd Bi- Annual 2021 & PST Extra	4.0% Above T.S Estimate & PST Extra

Engr. Muhammad Ikram
Executive Engineer, ECD-M

Engr. Muhammad Tayyad Asif
Executive Engineer, ECD-P

Mr. Illyas Saleem
Assistant Executive Engineer, (E)

Mr. Muhammad zaheer
Rep. of Director DP&IC

Dr. Muhammad Arshad
Principal Officer, ECD-M/Convener
of committee